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103 100 CONTRACT BOND                                     205.00 $2,059,614.44 $10,046.90 L SUM

103 200 ESCROW OF BID DOCUMENTATION                       2.00 $1,990.00 $995.00 L SUM

105 200 POTHOLE UTILITY                                   13.00 $26,907.80 $2,069.83 EA   

107 100 RAILWAY PROTECTION INSURANCE                      25.00 $84,700.00 $3,388.00 L SUM

107 101 RAILWAY PROTECTION INSURANCE-2 LOCATIONS          1.00 $6,500.00 $6,500.00 L SUM

107 102 RAILWAY PROTECTION INSURANCE-3 LOCATIONS          1.00 $2,500.00 $2,500.00 L SUM

107 103 RAILWAY PROTECTION INSURANCE-SITE 1               7.00 $15,150.00 $2,164.29 EA   

107 104 RAILWAY PROTECTION INSURANCE-SITE 2               13.00 $14,400.00 $1,107.69 EA   

107 105 RAILWAY PROTECTION INSURANCE-SITE 3               2.00 $500.00 $250.00 EA   

107 106 RAILWAY PROTECTION INSURANCE-SITE 4               9.00 $2,250.00 $250.00 EA   

107 108 RAILWAY PROTECTION INSURANCE                      77.00 $51,007.84 $662.44 EA   

107 140 RAILROAD COORDINATION                             1.00 $1,000.00 $1,000.00 L SUM

107 145 RAILROAD FLAGGING                                 1,200.00 $16,800.00 $14.00 DAY  

108 1 CRITICAL PATH METHOD SCHEDULE                     1.00 $15,000.00 $15,000.00 L SUM

201 330 CLEARING & GRUBBING                               27.00 $475,333.76 $17,604.95 L SUM

201 331 CLEARING & GRUBBING-SITE 1                        1.00 $20,000.00 $20,000.00 L SUM

201 332 CLEARING & GRUBBING-SITE 2                        2.00 $23,650.00 $11,825.00 L SUM

201 352 REMOVAL OF TREES & BRUSH                          4.00 $26,600.00 $6,650.00 L SUM

201 370 REMOVAL OF TREES 10IN                             60.00 $25,960.00 $432.67 EA   

201 380 REMOVAL OF TREES 18IN                             3.00 $9,199.74 $3,066.58 EA   

201 390 REMOVAL OF TREES 30IN                             3.00 $5,890.00 $1,963.33 EA   

201 395 STUMP REMOVAL                                     4.00 $2,339.69 $584.92 EA   

202 21 REMOVE AGGREGATE BASE & SURFACING                 329,813.00 $3,121,740.27 $9.47 TON  

202 101 REMOVAL OF CONCRETE                               5.00 $59,740.00 $11,948.00 EA   

202 104 REMOVAL OF STRUCTURE                              8.00 $85,785.86 $10,723.23 EA   

202 105 REMOVAL OF STRUCTURE                              7.00 $349,090.00 $49,870.00 L SUM

202 108 REMOVAL OF STRUCTURE-SITE 1                       4.00 $73,000.00 $18,250.00 L SUM

202 109 REMOVAL OF STRUCTURE-SITE 2                       4.00 $71,600.00 $17,900.00 L SUM

202 110 REMOVAL OF STRUCTURE-SITE 3                       3.00 $82,000.00 $27,333.33 L SUM

202 111 REMOVAL OF CONCRETE                               2.00 $64,000.00 $32,000.00 L SUM

202 113 REMOVAL OF CONCRETE                               99.00 $32,460.00 $327.88 CY   

202 114 REMOVAL OF CONCRETE PAVEMENT                      78,165.50 $1,399,672.88 $17.91 SY   

202 128 REMOVE AGGREGATE BASE                             3,948.00 $55,272.00 $14.00 TON  

202 129 REMOVAL OF CURB                                   111.00 $1,639.80 $14.77 LF   

202 130 REMOVAL OF CURB & GUTTER                          38,652.00 $366,868.85 $9.49 LF   

202 131 REMOVAL OF CURB-TYPE 1                            447.00 $3,250.00 $7.27 LF   

202 132 REMOVAL OF BITUMINOUS SURFACING                   36,265.72 $474,384.61 $13.08 SY   

202 135 REMOVAL OF BITUMINOUS SURFACING                   38,005.00 $397,806.10 $10.47 TON  

202 136 REMOVAL OF PAVEMENT                               172,634.00 $2,219,201.97 $12.85 TON  

202 153 SAW BITUMINOUS SURFACING-FULL DEPTH               50.00 $300.00 $6.00 LF   

202 169 REMOVAL OF END SECTION-ALL TYPES & SIZES          427.00 $69,024.98 $161.65 EA   

202 170 REMOVAL OF CULVERTS-ALL TYPES & SIZES             6,941.00 $89,443.00 $12.89 LF   

202 173 REMOVAL OF SEWER PIPE                             5,343.00 $160,290.00 $30.00 LF   

202 174 REMOVAL OF PIPE ALL TYPES AND SIZES               22,275.00 $508,611.90 $22.83 LF   

202 210 REMOVAL OF MANHOLES                               31.00 $52,359.00 $1,689.00 EA   

202 230 REMOVAL OF INLETS                                 55.00 $44,175.00 $803.18 EA   

202 231 REMOVE & RESET INLETS                             6.00 $27,975.00 $4,662.50 EA   

202 235 REMOVAL OF CATCH BASIN                            5.00 $5,595.00 $1,119.00 EA   

202 285 REMOVAL OF FOUNDATIONS-ALL SIZES                  8.00 $13,200.00 $1,650.00 EA   

202 292 REMOVAL OF EXISTING RETAINING WALL                1.00 $4,500.00 $4,500.00 L SUM

202 293 REMOVE RETAINING WALL                             10.00 $750.00 $75.00 LF   

202 295 REMOVAL OF OBSTRUCTIONS                           1.00 $13,076.47 $13,076.47 L SUM
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202 312 REMOVE EXISTING FENCE                             173,929.00 $133,258.51 $0.77 LF   

202 350 REMOVAL OF TEMPORARY BYPASS                       16.00 $303,018.78 $18,938.67 EA   

202 400 REMOVAL OF RIPRAP - LOOSE ROCK                    2,311.00 $59,019.25 $25.54 CY   

203 95 COMMON EXCAVATION-TYPE A                          110.00 $1,870.00 $17.00 TON  

203 101 COMMON EXCAVATION-TYPE A                          1,492,150.00 $6,769,571.56 $4.54 CY   

203 102 COMMON EXCAVATION-TYPE B                          155,245.00 $1,319,785.62 $8.50 CY   

203 103 COMMON EXCAVATION-TYPE C                          38,387.00 $432,533.71 $11.27 CY   

203 105 COMMON EXCAVATION-TYPE B                          3.00 $77,000.00 $25,666.67 L SUM

203 109 TOPSOIL                                           932,202.00 $3,938,533.79 $4.22 CY   

203 113 COMMON EXCAVATION-WASTE                           439,067.00 $1,219,279.71 $2.78 CY   

203 115 CLAY EXCAVATION                                   87,269.00 $479,979.50 $5.50 CY   

203 116 TOPSOIL MANDATORY BORROW AREA                     3,993.00 $27,951.00 $7.00 CY   

203 117 MANDATORY BORROW                                  168,617.00 $1,264,627.50 $7.50 CY   

203 118 TOPSOIL-PLACEMENT                                 400.00 $7,920.00 $19.80 LF   

203 119 TOPSOIL-IMPORTED                                  15,231.00 $434,498.80 $28.53 CY   

203 121 TOPSOIL-WETLAND                                   357.00 $7,525.44 $21.08 CY   

203 122 TOPSOIL-DEPT OPTION BORROW AREA                   303,991.00 $446,311.58 $1.47 CY   

203 125 REMOVE & SALVAGE TOPSOIL                          17,142.00 $134,164.00 $7.83 CY   

203 126 REMOVE & SALVAGE TOPSOIL                          534.00 $3,738.00 $7.00 SY   

203 128 COAL WASTE                                        6,500.00 $51,220.00 $7.88 CY   

203 138 COMMON EXCAVATION-SUBCUT                          65,273.00 $701,416.94 $10.75 CY   

203 140 BORROW-EXCAVATION                                 2,099,762.00 $15,384,948.37 $7.33 CY   

203 142 BORROW-EXCAVATION                                 1,223.00 $91,725.00 $75.00 TON  

203 180 ROADWAY OBLITERATION                              605.00 $30,098.75 $49.75 LF   

203 204 FLATTEN DITCH BLOCK SLOPES                        3.00 $2,520.00 $840.00 EA   

203 215 APPROACH FORESLOPE RECONSTRUCTION                 18.00 $26,200.00 $1,455.56 EA   

203 218 GUARDRAIL EMBANKMENT                              11.00 $51,850.00 $4,713.64 EA   

210 50 BOX CULVERT EXCAVATION                            17.00 $161,011.60 $9,471.27 EA   

210 99 CLASS 1 EXCAVATION                                8.00 $96,201.60 $12,025.20 L SUM

210 111 CLASS 2 EXCAVATION                                4.00 $41,555.40 $10,388.85 L SUM

210 112 CLASS 2 EXCAVATION-SITE 1                         1.00 $16,000.00 $16,000.00 L SUM

210 113 CLASS 2 EXCAVATION-SITE 2                         1.00 $16,500.00 $16,500.00 L SUM

210 114 CLASS 2 EXCAVATION-SITE 3                         1.00 $17,000.00 $17,000.00 L SUM

210 127 CHANNEL EXCAVATION                                2.00 $145,000.00 $72,500.00 L SUM

210 199 BACKFILL CLASS AA                                 1,161.00 $1,161.00 $1.00 LF   

210 201 FOUNDATION PREPARATION                            7.00 $235,978.20 $33,711.17 EA   

210 202 FOUNDATION PREPARATION-SITE 1                     1.00 $3,500.00 $3,500.00 L SUM

210 203 FOUNDATION PREPARATION-SITE 2                     1.00 $3,500.00 $3,500.00 L SUM

210 204 FOUNDATION PREPARATION-SITE 3                     1.00 $3,500.00 $3,500.00 L SUM

210 209 FOUNDATION FILL                                   3,616.00 $70,512.00 $19.50 TON  

210 210 FOUNDATION FILL                                   14,962.00 $629,774.05 $42.09 CY   

210 212 FLOWABLE FILL                                     50.00 $7,500.00 $150.00 CY   

210 225 FOUNDATION FILL-TYPE 1                            1,230.00 $115,620.00 $94.00 CY   

210 405 FOUNDATION PREPARATION-BOX CULVERT                17.00 $186,441.15 $10,967.13 EA   

210 411 FOUNDATION PREPARATION                            1.00 $150,318.00 $150,318.00 L SUM

216 100 WATER                                             81,127.70 $2,727,313.54 $33.62 M GAL

220 100 PREPARE STOCKPILE SITE                            1.00 $310,200.00 $310,200.00 L SUM

220 200 RESTORE STOCKPILE SITE                            1.00 $42,775.00 $42,775.00 L SUM

230 106 RESHAPING ROADWAY                                 53.11 $195,899.27 $3,688.56 MILE 

230 111 FORESLOPE RESHAPING                               580.90 $45,600.00 $78.50 STA  

230 113 DITCH EROSION REPAIR                              1.00 $10,000.00 $10,000.00 L SUM

230 125 SHOULDER PREPARATION                              394.30 $157,338.21 $399.03 MILE 
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230 165 SUBGRADE PREPARATION-TYPE A-12IN                  160.82 $113,920.11 $708.37 STA  

230 172 SUBGRADE PREPARATION-TYPE A-18IN                  8.50 $16,532.50 $1,945.00 STA  

230 300 SUBGRADE PREPARATION-TYPE A                       44.90 $118,975.00 $2,649.78 STA  

230 302 SUBGRADE PREPARATION-TYPE A-SHOULDERS             48.30 $19,800.00 $409.94 STA  

230 320 SUBGRADE PREPARATION-TYPE C-12IN                  435.66 $159,874.15 $366.97 STA  

230 330 SUBGRADE PREPARATION-TYPE C-18IN                  43.58 $65,370.00 $1,500.00 STA  

234 215 CEMENT STABILIZED SUBGRADE-12IN                   73,742.00 $147,484.00 $2.00 SY   

251 100 SEEDING CLASS I                                   5.44 $10,024.32 $1,842.71 ACRE 

251 200 SEEDING CLASS II                                  1,404.09 $495,639.31 $353.00 ACRE 

251 300 SEEDING CLASS III                                 86.43 $99,354.24 $1,149.53 ACRE 

251 350 SEEDING CLASS III                                 13.53 $19,822.98 $1,465.11 MILE 

251 1000 WETLAND SEED                                      3.42 $7,133.37 $2,085.78 ACRE 

251 2000 TEMPORARY COVER CROP                              1,415.12 $114,067.17 $80.61 ACRE 

251 2001 TEMPORARY COVER CROP                              13.53 $3,327.38 $245.93 MILE 

252 100 SOD                                               2,191.00 $10,297.70 $4.70 SY   

253 101 STRAW MULCH                                       2,677.72 $721,130.01 $269.31 ACRE 

253 200 HYDRAULIC MULCH                                   9,266.00 $3,891.72 $0.42 SY   

253 201 HYDRAULIC MULCH                                   191.82 $310,822.96 $1,620.39 ACRE 

253 301 BONDED FIBER MATRIX                               17.89 $72,706.70 $4,064.10 ACRE 

255 101 ECB TYPE 1                                        110,848.00 $138,561.03 $1.25 SY   

255 102 ECB TYPE 2                                        277,202.00 $369,726.97 $1.33 SY   

255 103 ECB TYPE 3                                        54,604.00 $88,429.27 $1.62 SY   

255 104 ECB TYPE 4                                        1,772.00 $3,012.40 $1.70 SY   

255 200 TRM SPECIAL                                       14,411.00 $195,989.60 $13.60 SY   

255 201 TRM TYPE 1                                        1,659.00 $10,869.42 $6.55 SY   

255 202 TRM TYPE 2                                        293.00 $2,667.50 $9.10 SY   

255 300 CONCRETE EROSION CONTROL BLANKET                  12,316.00 $1,345,375.11 $109.24 SY   

255 305 ROLLED CONCRETE EROSION CONTROL BLANKET           2,070.00 $105,570.00 $51.00 SY   

256 100 RIPRAP GRADE I                                    740.00 $88,253.76 $119.26 CY   

256 200 RIPRAP GRADE II                                   21,213.50 $1,408,187.53 $66.38 CY   

256 201 RIPRAP GRADE II                                   39,810.00 $1,970,025.00 $49.49 TON  

256 300 RIPRAP GRADE III                                  1,578.30 $153,177.47 $97.05 CY   

256 301 RIPRAP GRADE III                                  891.00 $78,408.00 $88.00 TON  

256 501 RIPRAP-SPECIAL                                    7,002.00 $483,138.00 $69.00 TON  

256 701 REMOVE AND REPLACE RIPRAP                         191.00 $12,727.46 $66.64 CY   

256 1000 GROUT FOR RIPRAP                                  213.00 $32,060.00 $150.52 SY   

256 1500 ROCK CHECK                                        6.00 $10,296.48 $1,716.08 EA   

258 100 CONCRETE SLOPE PROTECTION                         893.80 $104,120.04 $116.49 SY   

260 100 SILT FENCE UNSUPPORTED                            121,758.00 $205,595.65 $1.69 LF   

260 101 REMOVE SILT FENCE UNSUPPORTED                     120,090.00 $48,731.33 $0.41 LF   

260 200 SILT FENCE SUPPORTED                              62,963.00 $105,769.73 $1.68 LF   

260 201 REMOVE SILT FENCE SUPPORTED                       62,963.00 $21,393.24 $0.34 LF   

261 106 FIBER ROLLS 6IN                                   50.00 $500.00 $10.00 LF   

261 112 FIBER ROLLS 12IN                                  690,866.00 $1,522,090.37 $2.20 LF   

261 113 REMOVE FIBER ROLLS 12IN                           290,501.00 $118,186.29 $0.41 LF   

261 120 FIBER ROLLS 20IN                                  117,836.00 $378,578.25 $3.21 LF   

261 121 REMOVE FIBER ROLLS 20IN                           70,272.00 $28,109.44 $0.40 LF   

261 200 WEIGHTED FIBER ROLLS                              1,669.00 $12,193.60 $7.31 LF   

261 201 REMOVE WEIGHTED FIBER ROLLS                       1,629.00 $4,041.10 $2.48 LF   

262 100 FLOTATION SILT CURTAIN                            32,952.00 $394,467.00 $11.97 LF   

262 101 REMOVE FLOTATION SILT CURTAIN                     32,952.00 $72,609.85 $2.20 LF   

265 100 STABILIZED CONSTRUCTION ACCESS                    18.00 $93,240.23 $5,180.01 EA   
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265 101 REMOVE STABILIZED CONSTRUCTION ACCESS             18.00 $17,461.11 $970.06 EA   

302 50 TRAFFIC SERVICE AGGREGATE                         133,322.00 $2,740,082.91 $20.55 TON  

302 99 SALVAGE AGGREGATE BASE COURSE                     87.00 $3,197.25 $36.75 CY   

302 100 SALVAGED BASE COURSE                              214,084.80 $5,197,706.10 $24.28 TON  

302 101 SALVAGED BASE COURSE                              100,950.00 $1,288,601.00 $12.76 CY   

302 115 AGGREGATE BASE COURSE CL 4                        2,610.00 $53,555.60 $20.52 TON  

302 120 AGGREGATE BASE COURSE CL 5                        1,252,827.00 $21,140,379.08 $16.87 TON  

302 121 AGGREGATE BASE COURSE CL 5                        13,679.00 $601,383.00 $43.96 CY   

302 160 AGGREGATE BASE COURSE CL 13                       773.00 $24,872.00 $32.18 TON  

302 250 DRAINAGE AGGREGATE                                1,199.00 $65,093.71 $54.29 TON  

302 251 DRAINAGE AGGREGATE                                4,520.00 $146,074.60 $32.32 CY   

302 314 TEMPORARY TRAFFIC SURFACE AGGREGATE               3,250.00 $38,300.00 $11.78 TON  

302 320 AGGREGATE SURFACE COURSE CL 5                     2,895.00 $95,544.84 $33.00 TON  

302 356 AGGREGATE SURFACE COURSE CL 13                    121,194.00 $2,479,772.18 $20.46 TON  

302 405 SALVAGE & RELAY AGGREGATE SURFACE COURSE          23.00 $3,816.85 $165.95 CY   

302 9970 TYPE II PIPE BEDDING                              1,461.00 $34,009.61 $23.28 CY   

306 105 AGGREGATE CL 3M                                   33,616.00 $442,050.40 $13.15 TON  

306 370 REMOVE AND RELAY BLENDED MATERIAL                 129,080.00 $206,528.00 $1.60 SY   

306 500 FULL-DEPTH RECLAMATION-CEMENT STABILIZED          374,146.00 $996,528.60 $2.66 SY   

306 510 FULL DEPTH RECLAMATION                            431,350.00 $635,100.79 $1.47 SY   

350 500 GRAVEL SURFACING                                  67,892.00 $1,546,173.07 $22.77 TON  

350 501 GRAVEL SURFACING                                  1,312.00 $76,096.00 $58.00 CY   

401 50 TACK COAT                                         719,402.70 $1,644,718.59 $2.29 GAL  

401 60 PRIME COAT                                        517,792.00 $1,509,455.75 $2.92 GAL  

401 70 FOG SEAL                                          792,285.40 $2,707,762.35 $3.42 GAL  

401 160 BLOTTER MATERIAL CL 44                            12,942.00 $681,771.88 $52.68 TON  

411 100 MILLING PAVEMENT SURFACE                          115,434.00 $1,614,828.10 $13.99 TON  

411 105 MILLING PAVEMENT SURFACE                          2,652,151.90 $3,682,154.88 $1.39 SY   

411 112 MILLING PAVEMENT SURFACE - 1 INCH                 326,044.00 $195,626.40 $0.60 SY   

411 114 MILLING PAVEMENT SURFACE - 2 INCH                 38,815.00 $112,416.99 $2.90 SY   

411 116 MILLING PAVEMENT SURFACE - 3 INCH                 9,983.00 $34,940.50 $3.50 SY   

411 118 MILLING PAVEMENT SURFACE - 4 INCH                 97,431.00 $271,563.85 $2.79 SY   

411 130 RELAYING MILLED MATERIAL                          29.94 $251,181.35 $8,389.49 MILE 

411 132 RELAYING MILLED MATERIAL                          24,397.00 $279,345.65 $11.45 TON  

411 150 MICRO-MILL                                        1,081,545.00 $935,784.20 $0.87 SY   

420 101 CRS2 EMULSIFIED ASPHALT                           113,191.00 $355,751.60 $3.14 GAL  

420 111 CRS2P EMULSIFIED ASPHALT                          4,116,580.00 $8,513,752.89 $2.07 GAL  

420 118 CHFRS-2P EMULSIFIED ASPHALT                       919,118.00 $2,080,163.60 $2.26 GAL  

420 125 COVER COAT MATERIAL CL 41                         60,026.00 $1,974,895.47 $32.90 TON  

420 126 COVER COAT MATERIAL CL 41                         1,103,041.00 $519,793.16 $0.47 SY   

420 127 COVER COAT MATERIAL CL 41-M                       42,647.00 $1,342,989.98 $31.49 TON  

420 128 COVER COAT MATERIAL CL 41-M                       2,241,852.00 $973,342.16 $0.43 SY   

420 130 COVER COAT MATERIAL CL 43                         2,946.00 $4,419.00 $1.50 SY   

420 146 COVER COAT MATERIAL CL 45                         1,054.00 $80,676.00 $76.54 TON  

420 160 BLOTTER MATERIAL CL 44                            5,545.00 $50,312.80 $9.07 TON  

420 405 SEAL COAT                                         3,552,186.00 $4,319,381.09 $1.22 SY   

420 505 SAND SEAL                                         201,973.00 $57,360.33 $0.28 SY   

421 10 AGGREGATE FOR MICROSURFACING TYPE II              2,030.00 $441,240.00 $217.36 TON  

421 11 AGGREGATE FOR MICROSURFACING TYPE III             19,078.00 $1,359,204.00 $71.24 TON  

421 20 ASPHALT EMULSION FOR MICROSURFACING               700,355.00 $1,457,647.60 $2.08 GAL  

422 10 AGGREGATE FOR SLURRY SEAL-TYPE II                 1,172.00 $99,620.00 $85.00 TON  

422 11 AGGREGATE FOR SLURRY SEAL-TYPE III                3,825.00 $297,470.25 $77.77 TON  
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422 20 ASPHALT EMULSION FOR SLURRY SEAL                  165,655.00 $340,897.00 $2.06 GAL  

430 41 SUPERPAVE FAA 41                                  225.00 $39,375.00 $175.00 TON  

430 42 SUPERPAVE FAA 42                                  95,603.00 $3,335,416.25 $34.89 TON  

430 43 SUPERPAVE FAA 43                                  234,323.60 $8,934,285.24 $38.13 TON  

430 45 SUPERPAVE FAA 45                                  471,938.70 $22,272,410.92 $47.19 TON  

430 140 RAP - SUPERPAVE FAA 40                            113,320.00 $4,312,893.48 $38.06 TON  

430 142 RAP - SUPERPAVE FAA 42                            44,458.00 $1,155,908.00 $26.00 TON  

430 143 RAP - SUPERPAVE FAA 43                            275,431.00 $9,019,032.06 $32.75 TON  

430 145 RAP - SUPERPAVE FAA 45                            274,965.00 $11,290,237.30 $41.06 TON  

430 400 HMA INTELLIGENT COMPACTION                        7.00 $163,639.56 $23,377.08 L SUM

430 425 PAVER MOUNTED THERMAL PROFILER                    1.00 $2,300.00 $2,300.00 L SUM

430 500 COMMERCIAL GRADE HOT MIX ASPHALT                  18,382.90 $2,605,918.19 $141.76 TON  

430 1000 CORED SAMPLE                                      14,236.00 $571,264.82 $40.13 EA   

430 1250 SAWING AND SEALING JOINTS                         26,697.00 $93,439.50 $3.50 LF   

430 2000 PATCHING                                          2,908.00 $376,792.00 $129.57 TON  

430 5803 PG 58S-28 ASPHALT CEMENT                          46,033.00 $20,659,811.90 $448.80 TON  

430 5806 PG 58H-28 ASPHALT CEMENT                          23,178.80 $11,657,341.53 $502.93 TON  

430 5815 PG 58S-34 ASPHALT CEMENT                          2,439.03 $1,240,338.00 $508.54 TON  

430 5818 PG 58H-34 ASPHALT CEMENT                          8,987.50 $4,547,712.50 $506.00 TON  

430 5824 PG 58E-34 ASPHALT CEMENT                          667.00 $542,258.75 $812.98 TON  

430 5828 PG 58-28 ASPHALT CEMENT                           329.00 $172,725.00 $525.00 TON  

550 105 6IN NON-REINF CONCRETE PAVEMENT CL AE             3,172.00 $301,340.00 $95.00 SY   

550 106 7IN REINF CONCRETE PAVEMENT CL AE                 1,022.00 $85,848.00 $84.00 SY   

550 112 8IN NON-REINF CONCRETE PAVEMENT CL AE             172.00 $19,780.00 $115.00 SY   

550 113 8IN REINF CONCRETE PAVEMENT CL AE                 364.00 $44,915.00 $123.39 SY   

550 117 9IN NON-REINF CONCRETE PAVEMENT CL AE             9,741.00 $874,940.00 $89.82 SY   

550 118 10IN NON-REINF CONCRETE PAVEMENT CL AE            3,077.00 $348,183.00 $113.16 SY   

550 183 7.5IN NON-REINF CONCRETE PAVEMENT CL AE           4,575.00 $221,887.50 $48.50 SY   

550 210 PCC PAVEMENT GRINDING                             895.00 $51,584.88 $57.64 SY   

550 300 8IN NON-REINF CONCRETE PVMT CL AE-DOWELED         8,349.00 $702,991.00 $84.20 SY   

550 302 8.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED       280,784.00 $12,377,444.90 $44.08 SY   

550 305 9IN NON-REINF CONCRETE PVMT CL AE-DOWELED         11,094.00 $1,139,466.00 $102.71 SY   

550 310 10IN NON REINF CONCRETE PVMT CL AE-DOWELED        25,128.00 $2,251,591.00 $89.60 SY   

550 320 12IN NON REINF CONCRETE PVMT CL AE-DOWELED        36.00 $7,200.00 $200.00 SY   

550 330 NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED     642.00 $80,250.00 $125.00 SY   

550 355 CONCRETE OVERLAY                                  95,201.00 $10,995,768.00 $115.50 CY   

550 365 CONCRETE PLACEMENT - DOWELED                      405,167.00 $5,593,589.70 $13.81 SY   

550 2040 PORTLAND CEMENT                                   9,907.00 $1,946,257.46 $196.45 TON  

550 3005 CONCRETE MEDIAN PAVEMENT                          16,532.00 $1,494,321.20 $90.39 SY   

570 210 PCC PAVEMENT GRINDING                             79,264.00 $344,460.90 $4.35 SY   

570 240 DOWELED CONTRACTION JOINT ASSEMBLY                4,274.00 $45,084.84 $10.55 LF   

570 650 CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED       9,727.00 $1,675,740.35 $172.28 SY   

570 700 CONC PVMT REPAIR-SPOT FULL DEPTH                  12.00 $1,200.00 $100.00 SF   

570 709 11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED  8.00 $1,720.00 $215.00 SY   

570 710 10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED  1,646.00 $383,611.08 $233.06 SY   

570 711 9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED   2,539.00 $510,470.00 $201.05 SY   

570 963 TRANSVERSE PCC JOINT CLEANING & SEALING           59,089.00 $120,986.95 $2.05 LF   

570 965 LONGITUDINAL PCC JOINT CLEANING & SEALING         83,128.00 $160,538.25 $1.93 LF   

570 966 RANDOM PCC CRACK CLEANING & SEALING               1,786.00 $12,091.35 $6.77 LF   

570 1512 SPALL REPAIR-PARTIAL DEPTH                        8,945.00 $508,313.65 $56.83 SF   

570 1600 EPOXY COATED DEFORMED BARS                        16.00 $976.00 $61.00 EA   

602 130 CLASS AAE-3 CONCRETE                              3,600.30 $3,803,497.14 $1,056.44 CY   
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602 1130 CLASS AE-3 CONCRETE                               1,147.00 $1,084,596.20 $945.59 CY   

602 1131 CLASS AE-3 CONCRETE-BOX CULVERT                   1,014.10 $1,191,990.88 $1,175.42 CY   

602 1133 CONCRETE BRIDGE APPROACH SLAB                     1,292.30 $608,605.20 $470.95 SY   

602 1134 PILE SUPPORTED APPROACH SLAB                      818.10 $354,730.00 $433.60 SY   

602 1135 BRIDGE APPROACH SLAB-REMOVE & REPLACE             1,163.90 $648,355.32 $557.05 SY   

602 1200 JERSEY BARRIER FORMED OR SLIP FORMED              4,551.00 $705,405.00 $155.00 LF   

602 1220 SINGLE SLOPE BARRIER                              109.00 $62,675.00 $575.00 LF   

602 1250 PENETRATING WATER REPELLENT TREATMENT             69,676.30 $323,375.69 $4.64 SY   

602 1260 BRIDGE DECK CRACK SEALING                         8,240.00 $26,290.00 $3.19 LF   

602 2000 REMOVE AND RESET ANCHOR BOLTS                     21.00 $14,973.00 $713.00 EA   

602 2105 CURB REPAIR                                       623.70 $89,999.91 $144.30 SF   

602 7000 SPECIAL SURFACE FINISH                            53,075.00 $218,787.50 $4.12 SF   

604 9600 PRESTRESSED BOX BEAM-21IN                         675.00 $182,250.00 $270.00 LF   

604 9625 PRESTRESSED BOX BEAM-36IN                         505.00 $117,665.00 $233.00 LF   

604 9915 PRESTRESSED I-BEAM-54IN                           1,635.00 $465,975.00 $285.00 LF   

604 9920 PRESTRESSED I-BEAM-63IN                           512.00 $140,800.00 $275.00 LF   

604 9925 PRESTRESSED I-BEAM-72IN                           1,350.00 $371,250.00 $275.00 LF   

606 906 9FT X 6FT PRECAST RCB CULVERT                     64.00 $68,591.36 $1,071.74 LF   

606 1004 10FT X 4FT PRECAST RCB CULVERT                    52.00 $83,200.00 $1,600.00 LF   

606 1008 10FT X 8FT PRECAST RCB CULVERT                    78.00 $95,550.00 $1,225.00 LF   

606 1010 10FT X 10FT PRECAST RCB CULVERT                   142.00 $203,912.00 $1,436.00 LF   

606 1209 12FT X 9FT PRECAST RCB CULVERT                    92.00 $92,000.00 $1,000.00 LF   

606 1211 12FT X 11FT PRECAST RCB CULVERT                   62.00 $113,460.00 $1,830.00 LF   

606 1406 14FT X 6FT PRECAST RCB CULVERT                    64.00 $86,084.48 $1,345.07 LF   

606 1409 14FT X 9FT PRECAST RCB CULVERT                    62.00 $110,360.00 $1,780.00 LF   

606 2112 21FT X 12FT PRECAST RCB CULVERT                   58.00 $109,376.98 $1,885.81 LF   

606 2707 DBL 7FT X 7FT PRECAST RCB CULVERT                 78.00 $130,260.00 $1,670.00 LF   

606 2805 DBL 8FT X 5FT PRECAST RCB CULVERT                 128.00 $191,928.32 $1,499.44 LF   

606 2906 DBL 9FT X 6FT PRECAST RCB CULVERT                 64.00 $105,058.56 $1,641.54 LF   

606 2908 DBL 9FT X 8FT PRECAST RCB CULVERT                 132.00 $200,376.00 $1,518.00 LF   

606 3005 DBL 10FT X 5FT PRECAST RCB CULVERT                78.00 $130,260.00 $1,670.00 LF   

606 3104 DBL 11FT X 4FT PRECAST RCB CULVERT                128.00 $217,774.08 $1,701.36 LF   

606 3108 DBL 11FT X 8FT PRECAST RCB CULVERT                96.00 $185,585.28 $1,933.18 LF   

606 3109 DBL 11FT X 9FT PRECAST RCB CULVERT                54.00 $99,550.62 $1,843.53 LF   

606 3408 DBL 14FT X 8FT PRECAST RCB CULVERT                62.00 $168,950.00 $2,725.00 LF   

606 3409 DBL 14FT X 9FT PRECAST RCB CULVERT                92.00 $243,800.00 $2,650.00 LF   

606 3410 DBL 14FT X 10FT PRECAST RCB CULVERT               114.00 $314,504.00 $2,758.81 LF   

606 5004 10FT X 4FT PRECAST RCB END SECTION                2.00 $24,000.00 $12,000.00 EA   

606 5010 10FT X 10FT PRECAST RCB END SECTION               2.00 $119,800.00 $59,900.00 EA   

606 5209 12FT X 9FT PRECAST RCB END SECTION                2.00 $110,000.00 $55,000.00 EA   

606 5406 14FT X 6FT PRECAST RCB END SECTION                2.00 $56,458.42 $28,229.21 EA   

606 6112 21FT X 12FT PRECAST RCB END SECTION               2.00 $73,733.34 $36,866.67 EA   

606 6707 DBL 7FT X 7FT PRECAST RCB END SECTION             2.00 $62,600.00 $31,300.00 EA   

606 6805 DBL 8FT X 5FT PRECAST RCB END SECTION             2.00 $77,236.04 $38,618.02 EA   

606 6906 DBL 9FT X 6FT PRECAST RCB END SECTION             2.00 $62,803.46 $31,401.73 EA   

606 6908 DBL 9FT X 8FT PRECAST RCB END SECTION             4.00 $161,420.00 $40,355.00 EA   

606 7005 DBL 10FT X 5FT PRECAST END SECTION                2.00 $42,400.00 $21,200.00 EA   

606 7104 DBL 11FT X 4FT PRECAST RCB END SECTION            2.00 $71,700.76 $35,850.38 EA   

606 7108 DBL 11FT X 8FT PRECAST RCB END SECTION            2.00 $55,903.00 $27,951.50 EA   

606 7109 DBL 11FT X 9FT PRECAST RCB END SECTION            2.00 $54,117.00 $27,058.50 EA   

606 7408 DBL 14FT X 8FT PRECAST RCB END SECTION            2.00 $72,600.00 $36,300.00 EA   

606 7409 DBL 14FT X 9FT PRECAST RCB END SECTION            2.00 $85,000.00 $42,500.00 EA   
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606 7410 DBL 14FT X 10FT PRECAST RCB END SECTION           4.00 $164,160.00 $41,040.00 EA   

612 114 REINFORCING STEEL-GRADE 60-BOX CULVERT            181,254.00 $392,261.04 $2.16 LBS  

612 115 REINFORCING STEEL-GRADE 60                        216,811.00 $365,634.30 $1.69 LBS  

612 116 REINFORCING STEEL-GRADE 60-EPOXY COATED           450,678.00 $666,442.23 $1.48 LBS  

616 360 STRUCTURAL STEEL                                  446.00 $5,084.40 $11.40 LBS  

616 5890 STRUCTURAL STEEL                                  4.00 $1,606,555.80 $401,638.95 L SUM

618 120 TREATED TIMBER STRUCTURE                          1.00 $4,347.95 $4,347.95 L SUM

622 12 STEEL H-PILE TIPS 10 X 42                         12.00 $1,260.00 $105.00 EA   

622 14 STEEL H-PILING POINTS 12 X 53                     12.00 $1,416.00 $118.00 EA   

622 20 STEEL PILING HP 10 X 42                           5,520.00 $200,537.00 $36.33 LF   

622 40 STEEL PILING HP 12 X 53                           1,840.00 $78,952.00 $42.91 LF   

622 60 STEEL PILING HP 14 X 73                           990.00 $61,950.00 $62.58 LF   

622 68 STEEL PILING HP 14 X 89                           1,750.00 $96,250.00 $55.00 LF   

622 70 STEEL PILING HP 14 X 102                          5,615.00 $397,041.00 $70.71 LF   

622 6760 STEEL SHEET PILING                                13,058.00 $460,780.00 $35.29 SF   

624 119 REMOVE PEDESTRIAN RAILING                         6.00 $540.00 $90.00 LF   

624 121 RESET PEDESTRIAN RAILING                          12.00 $1,080.00 $90.00 LF   

624 123 PEDESTRIAN RAILING                                749.70 $180,385.00 $240.61 LF   

624 124 PEDESTRIAN FENCE                                  465.30 $130,284.00 $280.00 LF   

624 129 TRAFFIC RAIL-DOUBLE BEAM GUARDRAIL                280.00 $31,360.00 $112.00 LF   

624 151 RAILING                                           465.30 $76,309.20 $164.00 LF   

624 3001 DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING       90.00 $11,340.00 $126.00 LF   

624 3002 DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL            3,964.10 $344,141.01 $86.81 LF   

624 3005 CONNECTION PLATE MODIFICATION                     4.00 $3,065.60 $766.40 EA   

626 100 COFFERDAM                                         14.00 $313,340.00 $22,381.43 EA   

630 100 SAND BLASTING & PAINTING                          3.00 $535,600.00 $178,533.33 L SUM

630 9000 CONTAINMENT SYSTEM                                3.00 $464,500.00 $154,833.33 L SUM

650 704 OVERLAY CONCRETE                                  914.00 $1,739,312.52 $1,902.97 CY   

650 707 DECK CONCRETE                                     236.60 $103,945.00 $439.33 CY   

650 710 CLASS 1-H REMOVAL                                 170.00 $28,900.00 $170.00 SY   

650 711 CLASS 2-H REMOVAL                                 34.00 $3,400.00 $100.00 SY   

650 712 CLASS 3-H REMOVAL                                 2.00 $500.00 $250.00 SY   

650 720 CLASS 1 REMOVAL                                   16,932.00 $403,133.12 $23.81 SY   

650 721 CLASS 2 REMOVAL                                   3,530.00 $785,423.00 $222.50 SY   

650 722 CLASS 2-A REMOVAL                                 6,403.00 $73,814.00 $11.53 LF   

650 723 CLASS 3 REMOVAL                                   835.00 $200,947.00 $240.66 SY   

650 724 CLASS 4 REMOVAL                                   168.00 $45,800.00 $272.62 SY   

650 805 DECK SPALL REPAIR                                 1,219.00 $120,595.80 $98.93 SF   

650 1100 POLYESTER POLYMER CONC OVERLAY                    708.40 $2,621,080.00 $3,700.00 CY   

650 1105 POLYESTER POLYMER CONC OVERLAY - FINISH & PLACE   25,500.00 $637,500.00 $25.00 SY   

650 1110 POLYESTER POLYMER CONC PATCHING                   100.00 $10,800.00 $108.00 SF   

702 100 MOBILIZATION                                      205.00 $33,435,154.03 $163,098.31 L SUM

704 100 FLAGGING                                          89,354.00 $3,531,810.25 $39.53 MHR  

704 110 PEDESTRIAN SHUTTLE SERVICE                        200.00 $38,000.00 $190.00 HR   

704 1000 TRAFFIC CONTROL SIGNS                             522,642.00 $1,010,917.05 $1.93 UNIT 

704 1014 ONE LANE TRAFFIC CONTROL                          1.00 $14,215.98 $14,215.98 EA   

704 1018 LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL      16.00 $151,617.00 $9,476.06 EA   

704 1020 ATTENUATION DEVICE SPECIAL                        2.00 $14,000.00 $7,000.00 EA   

704 1035 ATTENUATION DEVICE-TYPE B-25                      5.00 $12,995.00 $2,599.00 EA   

704 1037 ATTENUATION DEVICE-TYPE B-35                      2.00 $3,300.00 $1,650.00 EA   

704 1038 ATTENUATION DEVICE-TYPE B-40                      2.00 $4,000.00 $2,000.00 EA   

704 1039 ATTENUATION DEVICE-TYPE B-45                      12.00 $31,780.00 $2,648.33 EA   
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704 1041 ATTENUATION DEVICE-TYPE B-55                      14.00 $40,871.00 $2,919.36 EA   

704 1042 ATTENUATION DEVICE-TYPE B-60                      1.00 $3,045.00 $3,045.00 EA   

704 1043 ATTENUATION DEVICE-TYPE B-65                      21.00 $81,699.50 $3,890.45 EA   

704 1044 ATTENUATION DEVICE-TYPE B-70                      2.00 $7,000.00 $3,500.00 EA   

704 1045 ATTENUATION DEVICE-TYPE B-75                      34.00 $108,884.00 $3,202.47 EA   

704 1048 PORTABLE RUMBLE STRIPS                            351.00 $374,339.20 $1,066.49 EA   

704 1050 TYPE I BARRICADE                                  128.00 $5,406.60 $42.24 EA   

704 1051 TYPE II BARRICADE                                 2.00 $116.00 $58.00 EA   

704 1052 TYPE III BARRICADE                                2,362.00 $227,455.14 $96.30 EA   

704 1054 SIDEWALK BARRICADE                                483.00 $32,697.50 $67.70 EA   

704 1056 PEDESTRIAN CHANNELIZATION                         5,507.00 $78,429.04 $14.24 LF   

704 1058 PEDESTRIAN WALKWAY                                4,285.00 $69,388.60 $16.19 LF   

704 1060 DELINEATOR DRUMS                                  11,521.00 $290,836.65 $25.24 EA   

704 1065 TRAFFIC CONES                                     229.00 $2,028.50 $8.86 EA   

704 1067 TUBULAR MARKERS                                   20,108.00 $129,669.17 $6.45 EA   

704 1070 DELINEATOR                                        437.00 $3,627.10 $8.30 EA   

704 1072 FLEXIBLE DELINEATORS                              3,651.00 $142,623.70 $39.06 EA   

704 1080 STACKABLE VERTICAL PANELS                         5,502.00 $197,220.25 $35.85 EA   

704 1081 VERTICAL PANELS-BACK TO BACK                      662.00 $22,624.55 $34.18 EA   

704 1086 SEQUENCING ARROW PANEL-TYPE B                     3.00 $2,440.00 $813.33 EA   

704 1087 SEQUENCING ARROW PANEL-TYPE C                     138.00 $112,960.40 $818.55 EA   

704 1088 SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           10.00 $12,436.00 $1,243.60 EA   

704 1090 FLASHING BEACON                                   14.00 $15,717.00 $1,122.64 EA   

704 1185 PILOT CAR                                         16,152.00 $742,687.50 $45.98 HR   

704 1500 OBLITERATION OF PAVEMENT MARKING                  104,374.00 $223,372.45 $2.14 SF   

704 2108 TEMPORARY CURB RAMP                               98.00 $61,816.80 $630.78 EA   

704 2200 TEMPORARY PEDESTRIAN SURFACING                    93.00 $8,370.00 $90.00 SY   

704 3501 PORTABLE PRECAST CONCRETE MED BARRIER             9,690.00 $356,400.00 $36.78 LF   

704 3510 PRECAST CONCRETE MED BARRIER-STATE FURNISHED      3,661.00 $997,381.33 $272.43 EA   

704 4011 PORTABLE CHANGEABLE MESSAGE SIGN                  28.00 $113,672.00 $4,059.71 EA   

704 9000 TRUCK MOUNTED ATTENUATOR                          5.00 $1,050.00 $210.00 DAY  

706 400 FIELD OFFICE                                      16.00 $231,300.00 $14,456.25 EA   

706 500 AGGREGATE LABORATORY                              22.00 $189,870.00 $8,630.45 EA   

706 550 BITUMINOUS LABORATORY                             54.00 $239,729.00 $4,439.43 EA   

706 600 CONTRACTOR'S LABORATORY                           58.00 $234,601.00 $4,044.84 EA   

708 1010 RIPRAP-GROUTED JOINT                              111.00 $16,206.00 $146.00 SY   

708 1531 INLET PROTECTION-FIBER ROLL 12IN                  516.00 $30,641.90 $59.38 EA   

708 1533 REMOVAL INLET PROTECTION-FIBER ROLL 12IN          275.00 $4,536.44 $16.50 EA   

708 1540 INLET PROTECTION-SPECIAL                          1,003.00 $134,217.22 $133.82 EA   

708 1541 REMOVE INLET PROTECTION-SPECIAL                   757.00 $30,267.68 $39.98 EA   

709 100 GEOSYNTHETIC MATERIAL TYPE G                      680,848.00 $1,198,329.67 $1.76 SY   

709 151 GEOSYNTHETIC MATERIAL TYPE R1                     120,477.00 $209,596.12 $1.74 SY   

709 155 GEOSYNTHETIC MATERIAL TYPE RR                     102,646.00 $279,579.50 $2.72 SY   

709 161 GEOSYNTHETIC MATERIAL TYPE S1                     977.00 $4,961.00 $5.08 SY   

709 200 GEOSYNTHETIC REINFORCEMENT                        5,113.00 $42,335.64 $8.28 SY   

709 600 GEOTEXTILE FABRIC-TYPE RR                         130.00 $455.00 $3.50 SY   

709 701 GEOTEXTILE FABRIC-TYPE R1                         857.00 $1,628.30 $1.90 SY   

709 1550 GEOSYNTHETIC BOND BREAKER FABRIC                  9,600.00 $27,840.00 $2.90 SY   

710 100 TEMPORARY BYPASS                                  4.00 $18,400.00 $4,600.00 EA   

710 409 TEMPORARY CONNECTION                              27.00 $29,700.00 $1,100.00 EA   

710 410 REMOVAL OF TEMP CONNECTION                        2.00 $33,000.00 $16,500.00 EA   

714 110 PIPE CONC REINF 12IN CL III                       64.00 $5,818.24 $90.91 LF   
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714 115 PIPE CONC REINF 12IN CL III-STORM DRAIN           180.00 $29,430.00 $163.50 LF   

714 205 PIPE CONC REINF 15IN CL III                       234.00 $49,600.00 $211.97 LF   

714 210 PIPE CONC REINF 15IN CL III-STORM DRAIN           4,831.00 $397,516.98 $82.28 LF   

714 215 PIPE CONC REINF 15IN CL V-STORM DRAIN             224.00 $19,040.00 $85.00 LF   

714 310 PIPE CONC REINF 18IN CL III                       884.00 $116,474.30 $131.76 LF   

714 315 PIPE CONC REINF 18IN CL III-STORM DRAIN           5,453.00 $365,840.09 $67.09 LF   

714 325 PIPE CONC REINF 18IN CL IV-STORM DRAIN            22.00 $1,760.00 $80.00 LF   

714 400 PIPE CONC REINF 21IN CL III                       190.00 $46,210.00 $243.21 LF   

714 615 PIPE CONC REINF 24IN CL III                       1,611.00 $387,902.16 $240.78 LF   

714 620 PIPE CONC REINF 24IN CL III-STORM DRAIN           2,437.00 $223,538.50 $91.73 LF   

714 705 PIPE CONC REINF 27IN CL III                       24.00 $14,520.00 $605.00 LF   

714 820 PIPE CONC REINF 30IN CL III                       1,185.00 $265,964.22 $224.44 LF   

714 825 PIPE CONC REINF 30IN CL III-STORM DRAIN           574.00 $79,446.30 $138.41 LF   

714 830 PIPE CONC REINF 30IN CL IV                        116.00 $21,845.12 $188.32 LF   

714 840 PIPE CONC REINF 30IN CL V                         114.00 $26,279.28 $230.52 LF   

714 870 PIPE CONC REINF 33IN CL III-STORM DRAIN           11.00 $1,375.00 $125.00 LF   

714 905 PIPE CONC REINF 36IN CL III                       584.00 $163,734.40 $280.37 LF   

714 910 PIPE CONC REINF 36IN CL III-STORM DRAIN           951.00 $126,415.00 $132.93 LF   

714 1002 PIPE CONC REINF 42IN CL II-STORM DRAIN            101.00 $18,180.00 $180.00 LF   

714 1005 PIPE CONC REINF 42IN CL III                       96.00 $29,280.00 $305.00 LF   

714 1010 PIPE CONC REINF 42IN CL III-STORM DRAIN           16.00 $3,200.00 $200.00 LF   

714 1105 PIPE CONC REINF 48IN CL III                       420.00 $155,217.04 $369.56 LF   

714 1110 PIPE CONC REINF 48IN CL III-STORM DRAIN           174.00 $37,410.00 $215.00 LF   

714 1210 PIPE CONC REINF 54IN CL III                       32.00 $15,360.00 $480.00 LF   

714 1212 PIPE CONC REINF 54IN CL III-STORM DRAIN           997.00 $248,253.00 $249.00 LF   

714 1310 PIPE CONC REINF 60IN CL III                       46.00 $20,700.00 $450.00 LF   

714 1410 PIPE CONC REINF 66IN CL III                       128.00 $81,920.00 $640.00 LF   

714 1510 PIPE CONC REINF 72IN CL III                       80.00 $59,800.64 $747.51 LF   

714 1520 PIPE CONC REINF 72IN CL IV                        136.00 $97,875.12 $719.67 LF   

714 1710 PIPE CONC REINF 84IN CL III                       4.00 $8,000.00 $2,000.00 LF   

714 1720 PIPE CONC REINF 84IN CL IV                        174.00 $138,481.38 $795.87 LF   

714 2010 PIPE CONC REINF ARCH 29IN X 18IN CL II            6.00 $1,500.00 $250.00 LF   

714 2111 PIPE CONC REINF ARCH 29IN X 18IN CL III-S DRAIN   425.00 $70,125.00 $165.00 LF   

714 2150 PIPE CONC REINF ARCH 51IN X 31IN CL III           28.00 $15,960.00 $570.00 LF   

714 2161 PIPE CONC REINF ARCH 58IN X 36IN CL III           10.00 $5,900.00 $590.00 LF   

714 2524 CURED-IN-PLACE PIPE-24IN                          262.50 $68,157.50 $259.65 LF   

714 2530 CURED-IN-PLACE PIPE-30IN                          133.50 $39,785.00 $298.01 LF   

714 2536 CURED-IN-PLACE PIPE-36IN                          318.00 $137,248.80 $431.60 LF   

714 3005 END SECT-CONC REINF 15IN                          20.00 $16,388.00 $819.40 EA   

714 3008 END SECT-TRAVERSABLE REINF. CONC.15IN             11.00 $8,050.00 $731.82 EA   

714 3010 END SECT-CONC REINF 18IN                          30.00 $30,100.00 $1,003.33 EA   

714 3013 END SECT-TRAVERSABLE REINF. CONC.18IN             19.00 $13,876.00 $730.32 EA   

714 3015 END SECT-CONC REINF 21IN                          10.00 $8,038.00 $803.80 EA   

714 3018 END SECT-TRAVERSABLE REINF. CONC.21IN             3.00 $2,679.00 $893.00 EA   

714 3020 END SECT-CONC REINF 24IN                          60.00 $52,666.00 $877.77 EA   

714 3023 END SECT-TRAVERSABLE REINF. CONC.24IN             10.00 $9,836.64 $983.66 EA   

714 3030 END SECT-CONC REINF 30IN                          20.00 $24,078.00 $1,203.90 EA   

714 3033 END SECT-TRAVERSABLE REINF. CONC.30IN             9.00 $10,482.96 $1,164.77 EA   

714 3035 END SECT-CONC REINF 36IN                          12.00 $17,760.00 $1,480.00 EA   

714 3036 END SECT-TRAVERSABLE REINF. CONC.36IN             6.00 $9,373.52 $1,562.25 EA   

714 3040 END SECT-CONC REINF 42IN                          3.00 $8,500.00 $2,833.33 EA   

714 3045 END SECT-CONC REINF 48IN                          6.00 $15,650.00 $2,608.33 EA   
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714 3050 END SECT-CONC REINF 54IN                          2.00 $6,700.00 $3,350.00 EA   

714 3055 END SECT-CONC REINF 60IN                          4.00 $11,200.00 $2,800.00 EA   

714 3065 END SECT-CONC REINF 72IN                          2.00 $12,000.00 $6,000.00 EA   

714 3085 END SECT-CONC REINF ARCH 29IN X 18IN              1.00 $2,700.00 $2,700.00 EA   

714 3140 EDGEDRAIN JUNCTION BOX                            8.00 $6,000.00 $750.00 EA   

714 3150 HEADWALL-PRECAST CONCRETE 4IN                     1.00 $538.00 $538.00 EA   

714 3151 HEADWALL-PRECAST CONCRETE 6IN                     15.00 $11,303.76 $753.58 EA   

714 3159 HEADWALL VEGETATION BARRIER                       6.00 $9,448.92 $1,574.82 EA   

714 3160 RELAY HEADWALL                                    4.00 $3,000.00 $750.00 EA   

714 3353 108IN ELLIPTICAL STR PLATE PIPE .109IN            56.00 $47,096.00 $841.00 LF   

714 3363 120IN ELLIPTICAL STR PLATE PIPE .109IN            62.00 $54,622.00 $881.00 LF   

714 4070 PIPE CONDUIT 6IN                                  24.00 $4,706.40 $196.10 LF   

714 4090 PIPE CONDUIT 12IN                                 128.00 $12,260.00 $95.78 LF   

714 4092 PIPE CONDUIT 12IN-STORM DRAIN                     222.00 $19,470.00 $87.70 LF   

714 4095 PIPE CONDUIT 15IN                                 2,435.00 $149,260.00 $61.30 LF   

714 4096 PIPE CONDUIT 15IN-APPROACH                        1,271.00 $30,637.75 $24.11 LF   

714 4097 PIPE CONDUIT 15IN-STORM DRAIN                     1,357.00 $122,124.00 $90.00 LF   

714 4099 PIPE CONDUIT 18IN-APPROACH                        2,972.00 $160,135.89 $53.88 LF   

714 4100 PIPE CONDUIT 18IN                                 831.00 $94,380.00 $113.57 LF   

714 4101 PIPE CONDUIT 18IN-STORM DRAIN                     910.00 $68,415.00 $75.18 LF   

714 4103 PIPE CONDUIT 21IN-STORM DRAIN                     152.00 $11,400.00 $75.00 LF   

714 4105 PIPE CONDUIT 24IN                                 4,558.00 $584,867.64 $128.32 LF   

714 4106 PIPE CONDUIT 24IN-APPROACH                        10,457.00 $574,134.29 $54.90 LF   

714 4107 PIPE CONDUIT 24IN-STORM DRAIN                     555.00 $46,425.00 $83.65 LF   

714 4110 PIPE CONDUIT 30IN                                 2,340.00 $315,516.78 $134.84 LF   

714 4112 PIPE CONDUIT 30IN-STORM DRAIN                     293.00 $24,905.00 $85.00 LF   

714 4113 PIPE CONDUIT 30IN-APPROACH                        3,199.00 $227,257.96 $71.04 LF   

714 4115 PIPE CONDUIT 36IN                                 1,742.00 $301,217.84 $172.91 LF   

714 4116 PIPE CONDUIT 36IN-APPROACH                        522.00 $33,116.92 $63.44 LF   

714 4117 PIPE CONDUIT 36IN-STORM DRAIN                     157.00 $16,485.00 $105.00 LF   

714 4120 PIPE CONDUIT 42IN                                 987.00 $223,603.40 $226.55 LF   

714 4121 PIPE CONDUIT 42IN-STORM DRAIN                     536.00 $67,000.00 $125.00 LF   

714 4122 PIPE CONDUIT 42IN-APPROACH                        574.00 $42,378.82 $73.83 LF   

714 4124 PIPE CONDUIT 36IN-JACKED OR BORED                 170.00 $151,468.80 $890.99 LF   

714 4125 PIPE CONDUIT 48IN                                 1,554.00 $429,945.50 $276.67 LF   

714 4127 PIPE CONDUIT 48IN-JACKED OR BORED                 436.00 $342,525.96 $785.61 LF   

714 4128 PIPE CONDUIT 48IN-APPROACH                        44.00 $11,220.00 $255.00 LF   

714 4130 PIPE CONDUIT 54IN                                 463.00 $160,848.65 $347.41 LF   

714 4132 PIPE CONDUIT 54IN-APPROACH                        270.00 $22,623.30 $83.79 LF   

714 4135 PIPE CONDUIT 60IN                                 406.00 $203,914.00 $502.25 LF   

714 4140 PIPE CONDUIT 66IN                                 160.00 $60,787.00 $379.92 LF   

714 4142 PIPE CONDUIT 66IN-APPROACH                        216.00 $21,150.72 $97.92 LF   

714 4145 PIPE CONDUIT 72IN                                 586.00 $194,901.38 $332.60 LF   

714 4150 PIPE CONDUIT 78IN                                 114.00 $112,557.90 $987.35 LF   

714 4152 PIPE CONDUIT 78IN-APPROACH                        396.00 $49,547.52 $125.12 LF   

714 4166 PIPE CONDUIT 30IN-JACKED OR BORED                 110.00 $54,230.00 $493.00 LF   

714 4167 PIPE CONDUIT 42IN-JACKED OR BORED                 146.00 $99,363.22 $680.57 LF   

714 4168 PIPE CONDUIT 60IN-JACKED OR BORED                 482.00 $780,640.00 $1,619.59 LF   

714 4169 PIPE CONDUIT 72IN-JACKED OR BORED                 126.00 $186,962.58 $1,483.83 LF   

714 4216 PIPE CONDUIT ARCH 22IN X 13IN                     77.00 $9,625.00 $125.00 LF   

714 4225 PIPE CONDUIT ARCH 49IN X 33IN                     244.00 $27,572.00 $113.00 LF   

714 4229 PIPE CONDUIT ARCH 58IN X 36IN                     1,416.00 $324,264.00 $229.00 LF   
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714 4236 PIPE CONDUIT ARCH 73IN X 45IN                     382.00 $127,970.00 $335.00 LF   

714 5000 PIPE CORR STEEL .064IN 12IN                       30.00 $1,125.00 $37.50 LF   

714 5010 PIPE CORR STEEL .064IN 15IN                       22.20 $3,023.00 $136.17 LF   

714 5015 PIPE CORR STEEL .064IN 18IN                       2,535.00 $272,848.98 $107.63 LF   

714 5035 PIPE CORR STEEL .064IN 24IN                       1,444.00 $161,069.93 $111.54 LF   

714 5040 PIPE CORR STEEL .064IN 30IN                       193.00 $30,405.92 $157.54 LF   

714 5045 PIPE CORR STEEL .064IN 36IN                       218.00 $31,802.15 $145.88 LF   

714 5110 PIPE CORR STEEL .064IN ARCH 24IN X 18IN           59.00 $7,670.00 $130.00 LF   

714 5210 PIPE CORR STEEL .079IN 30IN                       38.00 $9,500.00 $250.00 LF   

714 5215 PIPE CORR STEEL .079IN 36IN                       138.00 $26,634.00 $193.00 LF   

714 5220 PIPE CORR STEEL .079IN 42IN                       90.00 $11,700.00 $130.00 LF   

714 5290 PIPE CORR STEEL .109IN 24IN                       5.00 $475.00 $95.00 LF   

714 5325 PIPE CORR STEEL .109IN 54IN                       18.00 $7,200.00 $400.00 LF   

714 5800 END SECT CORR STEEL .064IN 12IN                   6.00 $2,242.00 $373.67 EA   

714 5805 END SECT CORR STEEL .064IN 15IN                   1.00 $540.00 $540.00 EA   

714 5810 END SECT CORR STEEL .064IN 18IN                   85.00 $18,475.90 $217.36 EA   

714 5820 END SECT CORR STEEL .064IN 24IN                   49.00 $13,736.87 $280.34 EA   

714 5825 END SECT CORR STEEL .079IN 30IN                   8.00 $3,770.00 $471.25 EA   

714 5830 END SECT CORR STEEL .079IN 36IN                   13.00 $7,730.00 $594.62 EA   

714 5835 END SECT CORR STEEL .109IN 42IN                   4.00 $2,800.00 $700.00 EA   

714 5865 END SECT CORR STEEL .064IN ARCH 24IN X 18IN       7.00 $1,995.00 $285.00 EA   

714 6501 END SECT-TRAVERSABLE METAL 18IN                   142.00 $29,260.68 $206.06 EA   

714 6506 END SECT-TRAVERSABLE METAL 24IN                   19.00 $10,049.28 $528.91 EA   

714 6511 END SECT-TRAVERSABLE METAL 30IN                   3.00 $4,102.65 $1,367.55 EA   

714 6580 PIPE POLYETHYLENE CORR PERF 4IN DRAIN             2,044.00 $17,987.20 $8.80 LF   

714 6581 PIPE POLYETHYLENE CORR PERF 6IN DRAIN             2,349.00 $74,318.76 $31.64 LF   

714 7000 PIPE PVC 8IN DRAIN                                18.00 $5,126.00 $284.78 LF   

714 7030 PIPE PVC 12IN                                     1,869.00 $62,155.60 $33.26 LF   

714 7033 PIPE PVC 15IN                                     36.00 $3,240.00 $90.00 LF   

714 7036 PIPE PVC 18IN                                     2,502.00 $81,682.40 $32.65 LF   

714 7175 PIPE PVE 36IN SEWER                               998.00 $199,600.00 $200.00 LF   

714 8498 CASING PIPE 18IN                                  276.00 $10,240.20 $37.10 LF   

714 9006 ADJUST 6IN SEWER CLEANOUT                         1.00 $1,200.00 $1,200.00 EA   

714 9200 CATTLE PASS CONC INTERMED SECTION                 476.00 $306,601.90 $644.12 LF   

714 9350 END SECTION CONC CATTLE PASS                      6.00 $23,450.00 $3,908.33 EA   

714 9601 REMOVE & RELAY CONC CATTLE PASS                   114.00 $64,200.00 $563.16 LF   

714 9602 REMOVAL OF CATTLE PASS                            55.00 $11,000.00 $200.00 LF   

714 9611 REMOVE & RELAY CONC CATTLE PASS END SECTION       2.00 $5,270.00 $2,635.00 EA   

714 9655 INSTALL PIPE-ALL TYPES & SIZES                    42.00 $4,326.00 $103.00 LF   

714 9659 REMOVE & RELAY PIPE-ALL TYPES & SIZES             1,290.00 $584,983.24 $453.48 LF   

714 9660 REMOVE & RELAY END SECTION-ALL TYPE & SIZES       247.00 $166,211.60 $672.92 EA   

714 9680 PLUG PIPE-ALL TYPES & SIZES                       9.00 $43,499.19 $4,833.24 EA   

714 9696 EDGEDRAIN NON PERMEABLE BASE                      8,776.00 $74,499.60 $8.49 LF   

714 9705 UNDERDRAIN CLEANOUT RISER                         10.00 $7,696.00 $769.60 EA   

714 9720 UNDERDRAIN PIPE PVC PERFORATED 4IN                1,049.00 $20,059.55 $19.12 LF   

714 9730 UNDERDRAIN PIPE PVC PERFORATED 6IN                1,541.00 $20,733.47 $13.45 LF   

714 9770 UNDERDRAIN PIPE PVC NON-PERFORATED 4IN            267.00 $7,275.75 $27.25 LF   

714 9771 UNDERDRAIN PIPE PVC NON-PERFORATED 6IN            2,983.00 $62,165.66 $20.84 LF   

714 9815 PIPE 15IN CORR PLASTIC                            76.00 $15,200.00 $200.00 LF   

714 9910 FLAP GATE 18IN                                    1.00 $7,500.00 $7,500.00 EA   

714 9912 FLAP GATE 24IN                                    3.00 $4,212.00 $1,404.00 EA   

720 110 RIGHT OF WAY MARKERS                              1,399.00 $180,958.32 $129.35 EA   
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720 125 ALIGNMENT MONUMENTS                               323.00 $61,571.00 $190.62 EA   

720 130 IRON PIN R/W MONUMENTS                            1,023.00 $49,333.44 $48.22 EA   

720 135 IRON PIN REFERENCE MONUMENTS                      492.00 $21,933.16 $44.58 EA   

722 100 MANHOLE 48IN                                      51.00 $216,561.50 $4,246.30 EA   

722 107 MANHOLE 54IN                                      4.00 $20,801.50 $5,200.38 EA   

722 110 MANHOLE 60IN                                      21.00 $126,604.83 $6,028.80 EA   

722 115 MANHOLE 66IN                                      1.00 $4,600.00 $4,600.00 EA   

722 120 MANHOLE 72IN                                      9.00 $85,518.16 $9,502.02 EA   

722 130 MANHOLE 84IN                                      11.00 $108,566.44 $9,869.68 EA   

722 140 MANHOLE 96IN                                      10.00 $93,300.00 $9,330.00 EA   

722 200 MANHOLE 108IN                                     1.00 $9,000.00 $9,000.00 EA   

722 300 MANHOLE SANITARY                                  21.00 $161,520.00 $7,691.43 EA   

722 315 MANHOLE CASTING                                   14.00 $39,737.50 $2,838.39 EA   

722 1100 MANHOLE RISER 48IN                                365.60 $127,584.45 $348.97 LF   

722 1106 MANHOLE RISER 54IN                                22.70 $14,013.60 $617.34 LF   

722 1110 MANHOLE RISER 60IN                                97.68 $31,111.80 $318.51 LF   

722 1115 MANHOLE RISER 66IN                                9.00 $6,300.00 $700.00 LF   

722 1120 MANHOLE RISER 72IN                                52.69 $33,374.00 $633.40 LF   

722 1130 MANHOLE RISER 84IN                                72.29 $59,493.50 $822.98 LF   

722 1140 MANHOLE RISER 96IN                                79.07 $47,495.50 $600.68 LF   

722 1200 MANHOLE RISER 108IN                               6.31 $18,299.00 $2,900.00 LF   

722 2490 MANHOLE STORM CONNECTION                          23.00 $21,206.00 $922.00 EA   

722 3297 ABANDON STORM SEWER                               385.00 $48,125.00 $125.00 LF   

722 3410 MANHOLE REPAIR                                    6.00 $22,751.00 $3,791.83 EA   

722 3450 MANHOLE RELOCATE                                  1.00 $11,500.00 $11,500.00 EA   

722 3455 CASTING INLET-TYPE 1                              33.00 $65,400.00 $1,981.82 EA   

722 3460 CASTING INLET-TYPE 2                              6.00 $6,000.00 $1,000.00 EA   

722 3495 MODIFY INLET                                      9.00 $10,600.00 $1,177.78 EA   

722 3500 INLET-TYPE 1                                      17.00 $54,945.00 $3,232.06 EA   

722 3510 INLET-TYPE 2                                      177.00 $629,362.00 $3,555.72 EA   

722 3520 INLET-TYPE 2 DOUBLE                               47.00 $281,750.00 $5,994.68 EA   

722 3700 INLET SPECIAL-TYPE 1 48IN                         3.00 $14,950.00 $4,983.33 EA   

722 3701 INLET SPECIAL-TYPE 2 48IN                         15.00 $72,660.00 $4,844.00 EA   

722 3720 INLET SPECIAL CATCH BASIN 6IN BEEHIVE 48IN        1.00 $3,540.00 $3,540.00 EA   

722 3730 INLET SPECIAL CATCH BASIN 9IN BEEHIVE 48IN        8.00 $32,000.00 $4,000.00 EA   

722 3740 INLET SPECIAL CATCH BASIN-TYPE A 48IN             12.00 $48,500.00 $4,041.67 EA   

722 3753 INLET SPECIAL-TYPE 2 54IN                         1.00 $6,678.00 $6,678.00 EA   

722 3761 INLET SPECIAL-TYPE 2 60IN                         3.00 $20,540.00 $6,846.67 EA   

722 3766 INLET SPECIAL-TYPE 2 72IN                         3.00 $22,740.00 $7,580.00 EA   

722 3768 INLET SPECIAL-TYPE 2 84IN                         1.00 $10,910.00 $10,910.00 EA   

722 3790 INLET SPECIAL CATCH BASIN 9IN BEEHIVE 60IN        4.00 $22,000.00 $5,500.00 EA   

722 3800 INLET SPECIAL CATCH BASIN-TYPE A 60IN             4.00 $25,600.00 $6,400.00 EA   

722 3900 INLET SLOTTED DRAIN 12IN                          70.00 $27,951.00 $399.30 LF   

722 4000 INLET CATCH BASIN-TYPE A                          8.00 $21,350.00 $2,668.75 EA   

722 4005 INLET CATCH BASIN                                 2.00 $6,800.00 $3,400.00 EA   

722 4010 INLET CATCH BASIN 6IN BEEHIVE                     8.00 $14,660.00 $1,832.50 EA   

722 4025 INLET CATCH BASIN BEEHIVE                         8.00 $16,200.00 $2,025.00 EA   

722 4060 INLET MOUNTABLE CURB-TYPE B                       5.00 $17,750.00 $3,550.00 EA   

722 4565 MEDIAN DRAIN PRECAST CONCRETE-TYPE A              9.00 $17,753.75 $1,972.64 EA   

722 6140 ADJUST GATE VALVE BOX                             154.00 $74,698.76 $485.06 EA   

722 6160 ADJUST INLET                                      109.00 $60,278.40 $553.01 EA   

722 6200 ADJUST MANHOLE                                    206.00 $233,723.90 $1,134.58 EA   
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722 6201 ADJUST MANHOLE SPECIAL                            6.00 $25,625.00 $4,270.83 EA   

722 6215 ADJUST UTILITY VAULT                              1.00 $19,000.00 $19,000.00 EA   

722 6220 ADJUST MONUMENT BOXES                             10.00 $6,800.00 $680.00 EA   

722 6240 ADJUST UTILITY APPURTENANCE                       136.00 $74,518.00 $547.93 EA   

724 210 FITTINGS-DUCTILE IRON                             7,602.00 $55,200.84 $7.26 LBS  

724 270 REMOVE GATE VALVE & BOX                           46.00 $34,390.00 $747.61 EA   

724 290 GATE VALVE & BOX 4IN                              3.00 $12,800.00 $4,266.67 EA   

724 300 GATE VALVE & BOX 6IN                              31.00 $98,088.00 $3,164.13 EA   

724 310 GATE VALVE & BOX 8IN                              38.00 $182,829.00 $4,811.29 EA   

724 317 GATE VALVE & BOX 16IN                             6.00 $58,700.00 $9,783.33 EA   

724 375 RELOCATE GATE VALVE & BOX                         1.00 $860.00 $860.00 EA   

724 400 HYDRANT-INSTALL 6IN                               9.00 $52,650.00 $5,850.00 EA   

724 411 6IN HYDRANT                                       9.00 $46,400.00 $5,155.56 EA   

724 412 8IN HYDRANT                                       2.00 $12,625.00 $6,312.50 EA   

724 420 HYDRANT-RELOCATE                                  5.00 $27,540.00 $5,508.00 EA   

724 425 RESET HYDRANT                                     1.00 $13,000.00 $13,000.00 EA   

724 427 ADJUST HYDRANT                                    10.00 $28,368.00 $2,836.80 EA   

724 430 REMOVE HYDRANT                                    15.00 $16,197.00 $1,079.80 EA   

724 552 TAPPING SLEEVE & VALVE 16IN X 8IN                 1.00 $6,360.00 $6,360.00 EA   

724 611 WATER SERVICE LINE 1IN                            314.00 $15,700.00 $50.00 LF   

724 621 WATER SERVICE LINE 2IN                            111.00 $6,327.00 $57.00 LF   

724 636 WATER SERVICE LINE 6IN                            147.00 $8,820.00 $60.00 LF   

724 670 TEMPORARY WATER SERVICE                           2.00 $115,000.00 $57,500.00 L SUM

724 790 WATERMAIN 4IN PVC                                 81.00 $5,670.00 $70.00 LF   

724 800 WATERMAIN 6IN                                     88.00 $7,506.40 $85.30 LF   

724 810 WATERMAIN 6IN PVC                                 179.00 $26,370.00 $147.32 LF   

724 820 WATERMAIN 8IN                                     50.00 $15,900.00 $318.00 LF   

724 830 WATERMAIN 8IN PVC                                 4,404.00 $252,906.00 $57.43 LF   

724 850 WATERMAIN 12IN PVC                                40.00 $4,000.00 $100.00 LF   

724 852 WATERMAIN 16IN PVC                                1,308.00 $148,690.00 $113.68 LF   

724 858 WATERMAIN 16IN                                    184.00 $117,024.00 $636.00 LF   

724 891 WATERMAIN MODIFICATIONS                           2.00 $59,925.00 $29,962.50 L SUM

724 955 WATER SERVICE CONNECTION 1IN                      12.00 $30,000.00 $2,500.00 EA   

724 960 WATER SERVICE CONNECTION 2IN                      3.00 $9,600.00 $3,200.00 EA   

724 970 WATER LINE CONNECTION 4IN                         2.00 $6,500.00 $3,250.00 EA   

724 975 WATER LINE CONNECTION 6IN                         4.00 $14,550.00 $3,637.50 EA   

724 980 WATER LINE CONNECTION 8IN                         2.00 $11,500.00 $5,750.00 EA   

724 1020 MEDIAN SPRINKLER SYSTEM                           1.00 $74,836.00 $74,836.00 L SUM

724 1035 SPRINKLER RELOCATION                              4.00 $38,048.00 $9,512.00 L SUM

724 1110 8IN SANITARY SEWER PIPE                           763.00 $67,144.00 $88.00 LF   

724 1117 12IN SANITARY SEWER PIPE                          220.00 $17,600.00 $80.00 LF   

724 1118 15IN SANITARY SEWER PIPE                          165.00 $14,850.00 $90.00 LF   

724 1124 21IN SANITARY SEWER PIPE                          3,199.00 $394,276.75 $123.25 LF   

724 6013 ABANDON VALVE BOX                                 6.00 $3,000.00 $500.00 EA   

724 6031 ABANDON WATER MAIN/SERVICE LINE                   2,372.00 $47,440.00 $20.00 LF   

724 6999 6IN 22.5DEG BEND                                  1.00 $53.00 $53.00 EA   

724 7002 6IN GATE VALVE & BOX                              1.00 $530.00 $530.00 EA   

724 7007 6IN 45DEG BEND                                    1.00 $2,080.00 $2,080.00 EA   

724 7014 REMOVE GATE VALVE BOX                             1.00 $151.75 $151.75 EA   

744 50 INSULATION BOARD                                  469.00 $7,202.95 $15.36 CF   

744 100 POLYSTYRENE INSULATION BOARD                      57,088.00 $73,984.00 $1.30 BD FT

748 100 CURB & GUTTER                                     5,517.00 $294,097.90 $53.31 LF   
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748 120 CURB & GUTTER MOUNTABLE-TYPE I                    490.00 $20,057.00 $40.93 LF   

748 140 CURB & GUTTER-TYPE I                              69,715.00 $2,189,949.46 $31.41 LF   

748 141 CURB & GUTTER-TYPE 1 SPECIAL                      2,227.00 $152,041.35 $68.27 LF   

748 160 CURB & GUTTER-TYPE I SEC B                        101.00 $4,545.00 $45.00 LF   

748 190 CURB & GUTTER-TYPE I 30IN                         15,358.00 $445,030.90 $28.98 LF   

748 196 CURB & GUTTER-TYPE I 36IN                         1,138.00 $68,280.00 $60.00 LF   

748 210 CURB & GUTTER 42IN                                243.00 $14,215.50 $58.50 LF   

748 300 CURB TRANSITION                                   4.00 $92.40 $23.10 EA   

748 500 CURB HEADER-TYPE I                                540.00 $44,820.00 $83.00 LF   

748 520 CURB-TYPE I                                       2,229.00 $141,686.36 $63.56 LF   

748 540 CURB                                              634.80 $54,902.40 $86.49 LF   

748 585 PRECAST CONCRETE WHEEL STOP                       18.00 $6,750.00 $375.00 EA   

748 1000 VALLEY GUTTER 36IN                                502.00 $19,202.00 $38.25 LF   

748 1020 VALLEY GUTTER 36IN                                97.00 $11,222.95 $115.70 SY   

748 1030 VALLEY GUTTER 72IN                                176.00 $20,419.52 $116.02 SY   

748 1080 VALLEY GUTTER-TYPE I 48IN                         420.00 $34,020.00 $81.00 SY   

750 20 PIGMENTED CONCRETE                                2,652.00 $356,409.00 $134.39 SY   

750 30 PIGMENTED IMPRINTED CONCRETE                      3,192.00 $370,661.65 $116.12 SY   

750 100 SIDEWALK CONCRETE                                 4,663.00 $463,765.40 $99.46 SY   

750 101 SIDEWALK CONCRETE REINF                           1,174.00 $142,391.35 $121.29 SY   

750 105 SIDEWALK CONCRETE BIKEWAY                         2,964.00 $152,646.00 $51.50 SY   

750 107 SIDEWALK - DECORATIVE                             1,920.00 $365,945.50 $190.60 SY   

750 110 SIDEWALK BRICK PATTERN                            133.00 $15,538.39 $116.83 SY   

750 111 DECORATIVE PAVED BOULEVARD                        351.00 $23,446.80 $66.80 SY   

750 115 SIDEWALK CONCRETE 4IN                             35,474.00 $2,331,650.93 $65.73 SY   

750 120 SIDEWALK CONCRETE 5IN REINF                       13,110.00 $653,318.00 $49.83 SY   

750 125 SIDEWALK CONCRETE 5IN                             2,521.00 $170,937.80 $67.81 SY   

750 140 SIDEWALK CONCRETE 6IN                             1,862.00 $125,906.00 $67.62 SY   

750 144 SIDEWALK CONCRETE 8IN                             108.00 $17,280.00 $160.00 SY   

750 150 SIDEWALK TRENCH DRAIN                             4.00 $18,018.64 $4,504.66 EA   

750 200 CONCRETE MEDIAN PAVING                            2,138.00 $169,143.85 $79.11 SY   

750 210 CONCRETE MEDIAN NOSE PAVING                       518.50 $77,887.60 $150.22 SY   

750 245 CONCRETE PAVING COLORED                           92.00 $13,708.00 $149.00 SY   

750 300 STEPS CONCRETE                                    1.00 $6,000.00 $6,000.00 L SUM

750 1000 DRIVEWAY CONCRETE                                 1,650.00 $136,539.90 $82.75 SY   

750 1016 DRIVEWAY CONCRETE 6IN REINFORCED                  1,714.00 $194,020.00 $113.20 SY   

750 1020 DRIVEWAY CONCRETE 8IN                             1,348.00 $105,357.20 $78.16 SY   

750 1021 DRIVEWAY CONCRETE 8IN REINFORCED                  3,246.00 $259,680.00 $80.00 SY   

750 2115 DETECTABLE WARNING PANELS                         11,763.60 $577,423.84 $49.09 SF   

752 100 FENCE BARBED WIRE 3 STRAND                        1,061.00 $2,530.90 $2.39 LF   

752 102 FENCE BARBED WIRE 3 STRAND-WOOD POST              460.00 $1,856.68 $4.04 LF   

752 110 FENCE BARBED WIRE 3 STRAND-STEEL POST             44,105.00 $94,182.80 $2.14 LF   

752 126 FENCE SMOOTH WIRE 3 STRAND-STEEL POST             70,600.00 $141,415.74 $2.00 LF   

752 200 FENCE BARBED WIRE 4 STRAND                        10,506.00 $32,101.46 $3.06 LF   

752 201 FENCE SMOOTH WIRE 4 STRAND                        25.00 $560.00 $22.40 LF   

752 300 FENCE BARBED WIRE 4 STRAND-WOOD POST              1,959.00 $9,080.26 $4.64 LF   

752 320 FENCE BARBED WIRE 4 STRAND-STEEL POST             38,006.00 $78,058.80 $2.05 LF   

752 400 FENCE BARBED WIRE 5 STRAND                        2,073.00 $8,862.80 $4.28 LF   

752 401 FENCE BARBED WIRE 5 STRAND-WOOD POST              170.00 $1,020.00 $6.00 LF   

752 600 FENCE CHAIN LINK                                  1,248.00 $31,410.99 $25.17 LF   

752 610 FENCE CHAIN LINK-TYPE I                           65.00 $3,536.00 $54.40 LF   

752 660 FENCE CHAIN LINK REMOVE & RESET                   40.00 $400.00 $10.00 LF   
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752 700 FENCE WOVEN WIRE                                  2,539.00 $28,892.10 $11.38 LF   

752 740 FENCE WOVEN WIRE RESET                            210.00 $5,397.00 $25.70 LF   

752 850 ORNAMENTAL FENCE                                  9,199.00 $312,766.00 $34.00 LF   

752 905 TEMPORARY FENCE                                   11,175.00 $28,713.50 $2.57 LF   

752 911 TEMPORARY SAFETY FENCE                            9,977.00 $44,087.98 $4.42 LF   

752 915 FENCE REPAIR                                      45.00 $1,260.00 $28.00 LF   

752 922 FENCE REMOVE & RESET                              893.00 $17,584.84 $19.69 LF   

752 930 FENCE RESET EXISTING                              196.00 $3,116.40 $15.90 LF   

752 993 FENCE TERMINAL                                    91.00 $38,110.50 $418.80 EA   

752 996 LINE POST                                         82.00 $4,124.60 $50.30 EA   

752 2100 VEHICLE GATE                                      40.00 $18,169.00 $454.23 EA   

752 2110 RESET VEHICLE GATE                                6.00 $2,273.00 $378.83 EA   

752 2120 REMOVE VEHICLE GATE                               34.00 $5,660.70 $166.49 EA   

752 2995 CORNER ASSEMBLY-WOOD POST                         10.00 $4,914.70 $491.47 EA   

752 2996 CORNER ASSEMBLY-STEEL POST                        37.00 $17,323.00 $468.19 EA   

752 3100 CORNER ASSEMBLY CHAIN LINK                        3.00 $1,905.75 $635.25 EA   

752 3120 CORNER ASSEMBLY WOVEN WIRE                        8.00 $8,000.00 $1,000.00 EA   

752 3140 CORNER ASSEMBLY BARBED WIRE                       60.00 $37,277.00 $621.28 EA   

752 3150 CORNER ASSEMBLY BARBED WIRE-WOOD POST             340.00 $156,114.00 $459.16 EA   

752 3160 CORNER ASSEMBLY BARBED WIRE-STEEL POST            6.00 $3,308.00 $551.33 EA   

752 3995 DOUBLE BRACE ASSEMBLY-WOOD POST                   11.00 $3,400.00 $309.09 EA   

752 3996 DOUBLE BRACE ASSEMBLY-STEEL POST                  38.00 $14,424.80 $379.60 EA   

752 4100 DOUBLE BRACE ASSEMBLY BARBED WIRE                 3.00 $988.00 $329.33 EA   

752 4120 DOUBLE BRACE ASSEMBLY WOVEN WIRE                  2.00 $1,400.00 $700.00 EA   

752 4140 DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST       17.00 $6,595.13 $387.95 EA   

754 110 FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        20,040.20 $450,355.11 $22.47 SF   

754 112 FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        9,899.30 $197,559.11 $19.96 SF   

754 137 ROADWAY TERMINATION-TYPE A                        2.00 $8,800.00 $4,400.00 EA   

754 150 DELINEATORS-TYPE A                                176.00 $7,654.90 $43.49 EA   

754 151 RESET DELINEATOR POST-TYPE A                      6.00 $258.00 $43.00 EA   

754 160 DELINEATORS-TYPE B                                57.00 $2,607.75 $45.75 EA   

754 162 REMOVE & RESET DELINEATORS                        42.00 $1,586.72 $37.78 EA   

754 166 DELINEATORS-TYPE E                                14.00 $579.60 $41.40 EA   

754 168 DELINEATORS-TYPE D                                12.00 $900.00 $75.00 EA   

754 170 FLEXIBLE DELINEATORS                              83.00 $6,170.00 $74.34 EA   

754 193 FLEXIBLE DELINEATORS-TYPE D                       68.00 $3,243.60 $47.70 EA   

754 195 DIAMOND GRADE DELINEATORS-TYPE A                  192.00 $8,638.86 $44.99 EA   

754 196 DIAMOND GRADE DELINEATORS-TYPE B                  355.00 $15,327.00 $43.17 EA   

754 206 STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      53,686.70 $897,120.00 $16.71 LF   

754 210 GALV STEEL POST-STANDARD PIPE                     489.70 $34,289.80 $70.02 LF   

754 214 GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)       2,517.50 $186,623.92 $74.13 LF   

754 530 PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING       747.00 $18,416.16 $24.65 SF   

754 534 PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING       1,449.00 $34,300.15 $23.67 SF   

754 537 OVERLAY PANEL-TYPE IX REFLECTIVE SHEETING         594.00 $9,521.82 $16.03 SF   

754 556 INTERSTATE MILE POSTS-TYPE B                      11.00 $1,716.00 $156.00 EA   

754 557 INTERSTATE MILE POSTS-TYPE C                      6.00 $1,033.00 $172.17 EA   

754 561 REFERENCE MARKER-TYPE A                           21.00 $3,353.00 $159.67 EA   

754 562 REFERENCE MARKER-TYPE B                           49.00 $8,736.97 $178.31 EA   

754 563 REFERENCE MARKER-TYPE C                           29.00 $4,981.98 $171.79 EA   

754 592 RESET SIGN PANEL                                  797.00 $50,361.98 $63.19 EA   

754 593 RESET SIGN SUPPORT                                78.00 $10,519.43 $134.86 EA   

754 596 RESET MILE POST                                   5.00 $551.50 $110.30 EA   



North Dakota Department of Transportation12/29/2020 Page 16 of 21

12/29/2020Price Sheet List For 2020 , Totals Last Calculated
English

Spec Code Item Description Total Quantity Total Cost Ave. Price Unit

754 801 OBJECT MARKERS - TYPE I                           2.00 $276.00 $138.00 EA   

754 803 OBJECT MARKERS - TYPE III                         38.00 $5,856.20 $154.11 EA   

754 805 OBJECT MARKERS - CULVERTS                         1,227.00 $66,435.37 $54.14 EA   

754 1100 CLASS AE CONCRETE-SIGN FOUNDATIONS                13.10 $14,992.80 $1,144.49 CY   

754 1104 REMOVE SIGN FOUNDATION                            76.00 $35,706.50 $469.82 EA   

754 1390 REMOVE OVERHEAD SIGN STR CANTILEVER               8.00 $12,800.00 $1,600.00 EA   

754 8010 DYNAMIC SPEED DISPLAY SIGN                        1.00 $5,000.00 $5,000.00 EA   

754 8020 DYNAMIC MESSAGE SIGN                              2.00 $376,500.00 $188,250.00 EA   

754 8025 REVISE DYNAMIC MESSAGE SIGN                       1.00 $75,000.00 $75,000.00 EA   

760 1 RUMBLE STRIPS - CONCRETE SHOULDER                 78.41 $261,150.06 $3,330.57 MILE 

760 5 RUMBLE STRIPS - ASPHALT SHOULDER                  904.37 $961,820.38 $1,063.53 MILE 

760 7 RUMBLE STRIPS - ASPHALT CENTERLINE                479.08 $560,335.50 $1,169.61 MILE 

760 10 RUMBLE STRIPS - INTERSECTION                      30.00 $98,789.17 $3,292.97 SET  

762 103 PVMT MK PAINTED-MESSAGE                           88,156.50 $382,013.94 $4.33 SF   

762 107 PVMT MK INSTALLATION                              14,245.37 $4,137,229.89 $290.43 MILE 

762 110 EPOXY PVMT MK 4IN LINE-GROOVED                    275,878.00 $329,957.82 $1.20 LF   

762 111 EPOXY PVMT MK 12IN LINE                           13,709.00 $122,794.74 $8.96 LF   

762 112 EPOXY PVMT MK MESSAGE                             31,487.00 $381,491.15 $12.12 SF   

762 113 EPOXY PVMT MK 4IN LINE                            8,068,385.00 $2,464,328.40 $0.31 LF   

762 114 EPOXY PVMT MK 6IN LINE                            3,480.00 $7,713.40 $2.22 LF   

762 115 EPOXY PVMT MK 8IN LINE                            327,698.00 $227,096.38 $0.69 LF   

762 117 EPOXY PVMT MK 24IN LINE                           8,862.00 $116,784.74 $13.18 LF   

762 118 EPOXY PVMT MK CURB TOP & FACE                     355.00 $4,295.50 $12.10 LF   

762 120 PREFORMED PATTERNED PVMT MK-MESSAGE               536.00 $11,491.00 $21.44 SF   

762 122 PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)      12,093.00 $348,323.27 $28.80 SF   

762 131 EPOXY PVMT MK 6IN LINE-GROOVED                    7,337.00 $51,627.00 $7.04 LF   

762 132 EPOXY PVMT MK 8IN LINE-GROOVED                    6,566.00 $16,218.15 $2.47 LF   

762 135 EPOXY PVMT MK 24IN LINE-GROOVED                   2,845.00 $81,825.70 $28.76 LF   

762 136 EPOXY PVMT MK MESSAGE-GROOVED                     2,952.00 $78,347.13 $26.54 SF   

762 200 RAISED PAVEMENT MARKERS                           141,888.00 $211,608.59 $1.49 EA   

762 420 SHORT TERM 4IN LINE-TYPE R                        119,023.00 $150,142.02 $1.26 LF   

762 422 SHORT TERM 6IN LINE-TYPE R                        3,098.00 $6,754.30 $2.18 LF   

762 424 SHORT TERM 8IN LINE-TYPE R                        790.00 $2,193.90 $2.78 LF   

762 426 SHORT TERM 24IN LINE-TYPE R                       540.00 $7,004.80 $12.97 LF   

762 430 SHORT TERM 4IN LINE-TYPE NR                       10,472,086.00 $1,295,171.67 $0.12 LF   

762 432 SHORT TERM 6IN LINE-TYPE NR                       10,110.00 $19,947.00 $1.97 LF   

762 434 SHORT TERM 8IN LINE-TYPE NR                       99,504.00 $23,680.51 $0.24 LF   

762 436 SHORT TERM 24IN LINE-TYPE NR                      8,501.00 $36,702.34 $4.32 LF   

762 440 SHORT TERM MESSAGE-TYPE R                         192.00 $3,907.20 $20.35 SF   

762 442 SHORT TERM MESSAGE-TYPE NR                        12,784.00 $46,413.14 $3.63 SF   

762 460 SHORT TERM PAINTED LINE-SEAL JOBS                 1,125,327.00 $121,365.00 $0.11 LF   

762 854 POLYUREA PVMT MK 4IN LINE                         14,430.00 $59,740.20 $4.14 LF   

762 1004 PVMT MK PAINTED 4IN LINE-WET REFLECTIVE           9,962.00 $30,384.10 $3.05 LF   

762 1104 PVMT MK PAINTED 4IN LINE                          20,547,909.50 $1,652,678.74 $0.08 LF   

762 1106 PVMT MK PAINTED 6IN LINE                          613,743.00 $99,720.46 $0.16 LF   

762 1108 PVMT MK PAINTED 8IN LINE                          486,280.50 $138,912.64 $0.29 LF   

762 1112 PVMT MK PAINTED 12IN LINE                         2,510.00 $6,958.93 $2.77 LF   

762 1124 PVMT MK PAINTED 24IN LINE                         41,112.00 $211,080.79 $5.13 LF   

762 1140 PVMT MK PAINTED CURB TOP & FACE                   8,852.00 $29,977.75 $3.39 LF   

762 1250 PREFORMED THERMO PLASTIC PVMT MK 4IN LINE         1,856.00 $8,913.00 $4.80 LF   

762 1255 PREFORMED THERMO PLASTIC PVMT MK 6IN LINE         2,274.00 $19,702.08 $8.66 LF   

762 1260 PREFORMED THERMO PLASTIC PVMT MK 8IN LINE         5,096.00 $42,806.40 $8.40 LF   
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762 1270 PREFORMED THERMO PLASTIC PVMT MK 24IN LINE        884.00 $35,738.10 $40.43 LF   

762 1280 PREFORMED THERMO PLASTIC PVMT MK MESSAGE          3,942.00 $44,405.91 $11.26 SF   

762 1304 PREFORMED PATTERNED PVMT MK 4IN LINE              11,675.00 $54,297.57 $4.65 LF   

762 1305 PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      226,208.00 $1,069,125.67 $4.73 LF   

762 1307 PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      21,077.00 $171,454.58 $8.13 LF   

762 1308 PREFORMED PATTERNED PVMT MK 8IN LINE              459.00 $4,183.94 $9.12 LF   

762 1309 PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      39,843.00 $385,284.37 $9.67 LF   

762 1315 PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED     76.00 $1,596.00 $21.00 LF   

762 1317 PREFORMED PATTERNED PVMT MK 16IN LINE-GROOVED     68.00 $1,842.80 $27.10 LF   

762 1325 PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     12,651.50 $440,046.10 $34.78 LF   

762 1344 PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVED       8,572.00 $67,920.80 $7.92 LF   

762 1363 PAVEMENT MARKING 24IN LINE-MASKING                100.00 $2,500.00 $25.00 LF   

762 1405 WARRANTY PAVEMENT MARKING - CENTERLINE            21.26 $28,041.94 $1,319.00 MILE 

762 1410 WARRANTY PAVEMENT MARKING - EDGELINE              42.52 $224,463.08 $5,279.00 MILE 

764 115 3-CABLE GUARDRAIL                                 715.00 $19,075.00 $26.68 LF   

764 131 W-BEAM GUARDRAIL                                  4,158.60 $164,310.56 $39.51 LF   

764 145 W-BEAM GUARDRAIL END TERMINAL                     70.00 $196,664.00 $2,809.49 EA   

764 150 REMOVE & RESET GUARDRAIL                          3,889.80 $87,200.74 $22.42 LF   

764 151 REMOVE W-BEAM GUARDRAIL & POSTS                   7,354.50 $35,295.56 $4.80 LF   

764 1010 RESET 3-CABLE GUARDRAIL                           876.00 $11,908.40 $13.59 LF   

764 1050 RESET W-BEAM GUARDRAIL                            2,948.00 $50,188.61 $17.02 LF   

764 1059 RESET W-BEAM GUARDRAIL END TERMINAL               16.00 $12,243.12 $765.20 EA   

764 1495 ADJUST GUARDRAIL                                  519.00 $18,165.00 $35.00 LF   

764 1990 REMOVE CONCRETE SAFETY SHAPE TRANSITION           4.00 $9,440.00 $2,360.00 EA   

764 2020 REMOVE 3-CABLE GUARDRAIL & POSTS                  2,069.00 $12,014.07 $5.81 LF   

764 2081 REMOVE END TREATMENT & TRANSITION                 52.00 $16,741.20 $321.95 EA   

764 8080 MODIFY BARREL ATTENUATION DEVICE                  2.00 $12,000.00 $6,000.00 EA   

764 9011 ATTENUATING CRASH CUSHION TL-3                    1.00 $30,650.00 $30,650.00 EA   

764 9035 REMOVE ATTENUATING CRASH CUSHION TL-3             4.00 $2,775.00 $693.75 EA   

766 100 MAILBOX-ALL TYPES                                 102.00 $23,061.74 $226.10 EA   

766 120 RESET MAILBOX                                     45.00 $10,453.41 $232.30 EA   

770 1 LIGHTING SYSTEM                                   8.00 $2,872,200.00 $359,025.00 EA   

770 3 LIGHTING SYSTEM A                                 4.00 $787,525.00 $196,881.25 EA   

770 4 LIGHTING SYSTEM B                                 2.00 $190,850.00 $95,425.00 EA   

770 5 LIGHTING SYSTEM C                                 1.00 $9,560.00 $9,560.00 EA   

770 7 DESTINATION LIGHTING                              48.00 $375,730.00 $7,827.71 EA   

770 8 DESTINATION LIGHTING (TWO OR MORE POLES)          7.00 $82,357.00 $11,765.29 EA   

770 9 DESTINATION LIGHTING - SOLAR                      56.00 $998,020.00 $17,821.79 EA   

770 20 CONCRETE FOUNDATION-HIGHWAY LIGHTING              41.00 $40,728.40 $993.38 EA   

770 30 CONCRETE FOUNDATION-HIGH MAST LIGHTING            10.00 $210,000.00 $21,000.00 EA   

770 60 CONCRETE FOUNDATION-FEED POINT-TYPE B             4.00 $2,942.00 $735.50 EA   

770 100 PULL BOX                                          8.00 $8,480.00 $1,060.00 EA   

770 110 JUNCTION BOX                                      1.00 $900.00 $900.00 EA   

770 220 CABLE TRENCH-TYPE II                              9,566.00 $16,262.20 $1.70 LF   

770 300 1IN DIAMETER RIGID CONDUIT                        130.00 $1,397.50 $10.75 LF   

770 330 2IN DIAMETER RIGID CONDUIT                        9,147.00 $39,251.30 $4.29 LF   

770 350 3IN DIAMETER RIGID CONDUIT                        180.00 $1,980.00 $11.00 LF   

770 370 4IN DIAMETER RIGID CONDUIT                        285.00 $3,135.00 $11.00 LF   

770 483 MULTIPLE UNDERGROUND CABLE 4NO2 STYLE USE         3,310.00 $22,508.00 $6.80 LF   

770 485 MULTIPLE UNDERGROUND CABLE 4NO4 STYLE USE         4,338.00 $20,388.60 $4.70 LF   

770 486 MULTIPLE UNDERGROUND CABLE 4NO6 STYLE USE         2,453.00 $8,830.80 $3.60 LF   

770 503 UNDERGROUND CONDUCTOR NO2-TYPE RHW                702.00 $1,474.20 $2.10 LF   
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770 504 UNDERGROUND CONDUCTOR NO4-TYPE RHW                18,632.00 $24,221.60 $1.30 LF   

770 505 UNDERGROUND CONDUCTOR NO6-TYPE RHW                3,329.00 $5,492.85 $1.65 LF   

770 605 UNDERGROUND CONDUCTOR NO6-TYPE THW                10,601.00 $10,601.00 $1.00 LF   

770 607 UNDERGROUND CONDUCTOR NO10-TYPE THW               534.00 $534.00 $1.00 LF   

770 690 SPEAKER WIRE                                      2,251.00 $15,757.00 $7.00 LF   

770 735 FEED POINT-TYPE II-PAD MOUNTED                    3.00 $20,614.40 $6,871.47 EA   

770 745 FEED POINT-TYPE IV-PAD MOUNTED                    1.00 $8,734.40 $8,734.40 EA   

770 1003 ORNAMENTAL LIGHT STANDARD                         10.00 $26,600.00 $2,660.00 EA   

770 1066 LT STD 6FT MA 30FT MT HT                          4.00 $9,400.00 $2,350.00 EA   

770 1676 LT STD 6FT MA 40FT MT HT BREAKAWAY                24.00 $54,696.00 $2,279.00 EA   

770 3733 HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-4         6.00 $330,000.00 $55,000.00 EA   

770 3755 HIGH MAST LIGHTING ASSEMBLY TYPE HM-160-6         1.00 $55,000.00 $55,000.00 EA   

770 3757 HIGH MAST LIGHTING ASSEMBLY TYPE HM-160-8         3.00 $162,000.00 $54,000.00 EA   

770 4210 LED LUMINAIRE                                     36.00 $31,147.00 $865.19 EA   

770 4280 LED LUMINAIRE - HIGH MAST                         54.00 $91,800.00 $1,700.00 EA   

770 4525 REVISE LIGHTING SYSTEM                            6.00 $162,225.00 $27,037.50 EA   

770 4527 REVISE CONCRETE PULL BOX                          1.00 $9,000.00 $9,000.00 EA   

770 4540 RELOCATE LIGHT STANDARD                           5.00 $8,788.00 $1,757.60 EA   

770 4546 RELOCATE HIGHWAY LIGHTING FEED POINT              1.00 $2,226.00 $2,226.00 EA   

770 4560 REMOVE LIGHT STANDARD                             121.00 $132,314.40 $1,093.51 EA   

770 4567 REMOVE LIGHTING SYSTEM                            3.00 $16,585.00 $5,528.33 EA   

770 4570 REMOVE STREET LIGHT LUMINAIRE                     14.00 $4,200.00 $300.00 EA   

770 4582 REMOVE CONCRETE FOUNDATION                        1.00 $1,550.00 $1,550.00 EA   

770 4590 REMOVE FEED POINT                                 2.00 $1,335.60 $667.80 EA   

770 9271 CUSTOM ELECTRICAL PANEL                           1.00 $84,000.00 $84,000.00 EA   

770 9273 SERVICE OUTLET                                    1.00 $97,000.00 $97,000.00 EA   

770 9400 LIGHTING SYSTEM (ROADWAY)                         1.00 $365,578.00 $365,578.00 L SUM

770 9404 LIGHTING SYSTEM (LANDSCAPE)                       1.00 $69,000.00 $69,000.00 L SUM

772 1 TRAFFIC SIGNALS SYSTEM                            1.00 $280,000.00 $280,000.00 EA   

772 100 PULL BOX                                          3.00 $3,600.00 $1,200.00 EA   

772 240 2IN DIAMETER RIGID CONDUIT                        125.00 $2,750.00 $22.00 LF   

772 300 UNDERGROUND CONDUCTOR NO6-TYPE RHW                1,344.00 $2,016.00 $1.50 LF   

772 310 UNDERGROUND CONDUCTOR NO6-TYPE THW                672.00 $1,008.00 $1.50 LF   

772 350 PREFORMED LOOP DETECTOR                           7.00 $9,205.00 $1,315.00 EA   

772 490 SAW SLOT                                          332.00 $5,312.00 $16.00 LF   

772 2070 LAW ENFORCEMENT CONFIRMATION LIGHT                91.00 $168,350.00 $1,850.00 EA   

772 2110 FLASHING BEACON-POST MOUNTED                      13.00 $97,745.00 $7,518.85 EA   

772 2120 FLASHING BEACON-POST MOUNTED-SCHOOL               22.00 $142,160.00 $6,461.82 EA   

772 2145 FLASHING BEACON-MA MOUNTED                        1.00 $52,000.00 $52,000.00 EA   

772 2160 FLASHING BEACON                                   7.00 $140,180.00 $20,025.71 EA   

772 2165 INTERSECTION WARNING SYSTEM                       1.00 $132,800.00 $132,800.00 EA   

772 2210 PEDESTRIAN PUSHBUTTON                             3.00 $13,500.00 $4,500.00 EA   

772 2265 VIDEO DETECTION SYSTEM                            16.00 $712,000.00 $44,500.00 EA   

772 2800 INTERIM TRAFFIC SIGNALS                           1.00 $53,000.00 $53,000.00 EA   

772 2810 TEMPORARY TRAFFIC SIGNALS                         8.00 $58,688.00 $7,336.00 EA   

772 2891 REVISE TRAFFIC SIGNAL SYSTEM-OPTION 1             1.00 $25,000.00 $25,000.00 EA   

772 2904 REVISE TRAFFIC SIGNAL SYSTEM                      3.00 $201,467.00 $67,155.67 EA   

772 2906 REVISE TRAFFIC SIGNAL SYSTEM-SITE 1               1.00 $132,760.00 $132,760.00 EA   

772 2907 REVISE TRAFFIC SIGNAL SYSTEM-SITE 2               1.00 $156,700.00 $156,700.00 EA   

772 2913 REVISE TRAFFIC SIGNAL SYSTEM-SITE 7               1.00 $178,300.00 $178,300.00 EA   

772 2919 REVISE TRAFFIC SIGNAL HEAD                        87.00 $50,025.00 $575.00 EA   

772 2990 REVISE CONTROLLER                                 4.00 $10,000.00 $2,500.00 EA   
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772 3070 RELOCATE FLASHING BEACON-POST MOUNTED             1.00 $5,847.50 $5,847.50 EA   

772 3125 REMOVE TRAFFIC SIGNAL SYSTEM                      14.00 $117,800.00 $8,414.29 EA   

772 3150 REMOVE FLASHING BEACON SYSTEM                     2.00 $5,500.00 $2,750.00 EA   

772 3155 REMOVE FLASHING BEACON-SPAN WIRE MOUNTED          3.00 $7,600.00 $2,533.33 EA   

772 3180 REMOVE WOOD POLE                                  1.00 $1,200.00 $1,200.00 EA   

772 9012 REVISE AUTOMATIC TRAFFIC RECORDER SYSTEM          15.00 $517,868.00 $34,524.53 EA   

772 9112 REVISE VIRTUAL WEIGH IN MOTION SYSTEM             5.00 $224,042.00 $44,808.40 EA   

772 9151 INSTALL ESS STATION/RWIS                          2.00 $240,000.00 $120,000.00 EA   

772 9200 IT SYSTEM                                         6.00 $656,905.00 $109,484.17 EA   

772 9300 SURVEILLANCE CAMERA SYSTEM                        4.00 $125,500.00 $31,375.00 EA   

772 9310 PTZ CAMERA SYSTEM                                 9.00 $47,025.00 $5,225.00 EA   

772 9811 TRAFFIC SIGNAL SYSTEM - SITE 1                    6.00 $1,445,138.00 $240,856.33 EA   

772 9812 TRAFFIC SIGNAL SYSTEM - SITE 2                    5.00 $942,796.00 $188,559.20 EA   

772 9813 TRAFFIC SIGNAL SYSTEM - SITE 3                    3.00 $796,750.00 $265,583.33 EA   

772 9814 TRAFFIC SIGNAL SYSTEM - SITE 4                    3.00 $616,250.00 $205,416.67 EA   

772 9815 TRAFFIC SIGNAL SYSTEM - SITE 5                    1.00 $408,000.00 $408,000.00 EA   

772 9816 TRAFFIC SIGNAL SYSTEM - SITE 6                    1.00 $417,600.00 $417,600.00 EA   

772 9818 TRAFFIC SIGNAL SYSTEM - SITE 8                    1.00 $360,450.00 $360,450.00 EA   

848 100 LANDSCAPE BRICK                                   400.00 $8,000.00 $20.00 SF   

900 100 SETTLEMENT PLATE                                  24.00 $33,000.00 $1,375.00 EA   

900 700 FLEXIBLE GROWTH MEDIUM                            29,152.00 $58,858.46 $2.02 SY   

900 1000 TEMPORARY STREAM DIVERSION                        18.00 $241,214.52 $13,400.81 EA   

900 1001 TEMPORARY STREAM DIVERSION - SITE 1               1.00 $25,000.00 $25,000.00 EA   

900 1002 TEMPORARY STREAM DIVERSION - SITE 2               1.00 $25,000.00 $25,000.00 EA   

900 1003 TEMPORARY STREAM DIVERSION - SITE 3               1.00 $25,000.00 $25,000.00 EA   

900 2001 WETLAND MITIGATION SITE 1                         1.35 $90,540.00 $67,066.67 ACRE 

900 2002 WETLAND MITIGATION SITE 2                         1.18 $83,780.00 $71,000.00 ACRE 

902 400 MACHINE HYGIENE                                   3.00 $44,200.00 $14,733.33 L SUM

910 565 CONTROLLED DENSITY BACKFILL                       43.00 $20,554.00 $478.00 CY   

910 570 MODIFY MANHOLE                                    4.00 $10,000.00 $2,500.00 EA   

910 810 REPAIR AND SEALING CULVERT JOINT                  38.00 $57,416.25 $1,510.95 EA   

920 1000 GEOFOAM                                           33,783.00 $2,546,281.00 $75.37 CY   

920 1050 GEOMEMBRANE                                       16,095.00 $112,665.00 $7.00 SY   

920 1242 BIOLOGIST                                         40.00 $44,520.00 $1,113.00 DAY  

920 1300 PREFABRICATED VERTICAL WICK DRAINS                659,568.00 $296,805.60 $0.45 LF   

920 1318 VIBRATING WIRE PIEZOMETER                         9.00 $44,089.30 $4,898.81 EA   

920 1320 VIBRATING WIRE DATA LOGGER                        3.00 $18,650.00 $6,216.67 EA   

920 1325 VIBRATING WIRE BOREHOLE EXTENSOMETER              1.00 $24,930.00 $24,930.00 EA   

920 1326 VIBRATING WIRE SOIL EXTENSOMETER                  1.00 $4,870.00 $4,870.00 EA   

920 1500 DUST PALLIATIVE MATERIAL                          30,223.00 $45,334.50 $1.50 GAL  

920 2130 SAND DRAIN                                        37,489.00 $562,335.00 $15.00 TON  

920 2155 BORROW-RANDOM FILL                                100.00 $3,370.00 $33.70 CY   

930 410 HEADWALL                                          1.00 $25,800.00 $25,800.00 L SUM

930 3000 BRIDGE BENCH MARKS                                10.00 $62,980.00 $6,298.00 SET  

930 3631 POLYURETHANE FOAM                                 191,645.00 $811,030.00 $4.23 LBS  

930 3639 POLYURETHANE FOAM - 90 LBS                        273.00 $47,775.00 $175.00 GAL  

930 3640 HIGH EXPANSION POLYURETHANE FOAM                  873.00 $170,235.00 $195.00 GAL  

930 3995 5.0FT DIAMETER DRILLED SHAFT                      2,784.00 $1,392,000.00 $500.00 LF   

930 3996 5.0FT DIAMETER DRILLED SHAFT (MOD)                3,728.00 $2,609,600.00 $700.00 LF   

930 3997 6.0FT DIAMETER DRILLED SHAFT                      1,961.00 $1,519,775.00 $775.00 LF   

930 4150 GROUND ANCHOR                                     15,455.00 $803,660.00 $52.00 LF   

930 4155 SACRIFICIAL GROUND ANCHOR LOAD TEST               2.00 $140,000.00 $70,000.00 EA   
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930 4200 INSTRUMENTATION-INCLINOMETER                      582.00 $106,107.60 $182.32 LF   

930 4210 INSTRUMENTATION-STRAIN GAUGE                      16.00 $112,000.00 $7,000.00 EA   

930 4215 INSTRUMENTATION-AUTOMATED GROUND MOVEMENT SENSOR  2.00 $100,000.00 $50,000.00 EA   

930 4221 INSTRUMENTATION-DRILLED SHAFT MOVEMENT SENSOR     432.00 $142,560.00 $330.00 LF   

930 4225 INSTRUMENTATION-DATA LOGGING EQUIPMENT            1.00 $79,700.00 $79,700.00 L SUM

930 4250 CROSS-HOLE SONIC LOG TEST                         13.00 $89,700.00 $6,900.00 EA   

930 4251 CROSS-HOLE SONIC LOG TEST - MOD 1                 2.00 $15,000.00 $7,500.00 EA   

930 4260 THERMAL INTEGRITY PROFILING TEST                  4.00 $38,000.00 $9,500.00 EA   

930 4261 THERMAL INTEGRITY PROFILING TEST - MOD 1          1.00 $10,200.00 $10,200.00 EA   

930 7012 ROADWAY CANOPY                                    3.00 $72,000.00 $24,000.00 L SUM

930 8230 SHORING                                           9.00 $181,800.00 $20,200.00 EA   

930 8600 ELASTOMERIC BEARING PAD                           84.40 $8,757.60 $103.76 SF   

930 8644 SILICONE SEALANT                                  2,450.00 $54,356.05 $22.19 LF   

930 8670 CONCRETE SLEEPER SLAB                             4.00 $49,268.00 $12,317.00 EA   

930 8671 CONCRETE SLEEPER SLAB                             951.00 $393,707.62 $413.99 SY   

930 8680 EXPANSION JOINT STRIP SEAL                        1,060.00 $79,500.00 $75.00 LF   

930 8686 AGGREGATE SLOPE PROTECTION                        1,381.00 $150,037.50 $108.64 SY   

930 8700 3 IN EXPANSION JOINT                              1,640.00 $739,783.95 $451.09 LF   

930 8850 POLYURETHANE FOAM JOINT SEAL                      532.00 $31,308.20 $58.85 LF   

930 9505 BRIDGE REPAIR-BEARING                             2.00 $4,842.00 $2,421.00 L SUM

930 9534 MODIFY DECK DRAIN                                 912.00 $30,040.00 $32.94 EA   

930 9537 ABUTMENT UNDERDRAIN SYSTEM                        12.00 $133,600.00 $11,133.33 EA   

930 9543 RETAINING WALL                                    3,664.00 $929,533.05 $253.69 SF   

930 9551 CONCRETE MODULAR BLOCK RETAINING WALL             165.00 $16,114.00 $97.66 SF   

930 9586 PRESSURE RELIEF JOINT                             33.00 $8,469.45 $256.65 LF   

930 9610 DECK SPALL REPAIR                                 880.00 $184,800.00 $210.00 SF   

930 9612 SPALL REPAIR                                      3,299.80 $585,870.40 $177.55 SF   

930 9639 APPROACH SLAB LIP REPAIR                          329.20 $63,864.08 $194.00 LF   

930 9650 ABUTMENT REPAIR                                   2.00 $4,600.00 $2,300.00 SF   

930 9665 BARRIER REPAIR                                    123.00 $60,901.75 $495.14 EA   

930 9671 BOX CULVERT JOINT REPAIR                          42.00 $52,530.90 $1,250.74 EA   

930 9690 CURB OVERLAY                                      547.00 $120,598.70 $220.47 LF   

930 9694 GIRDER PATCHING                                   1.00 $63,375.00 $63,375.00 L SUM

930 9700 AUTOMATED DECK SPRAYER                            1.00 $878,400.00 $878,400.00 L SUM

950 8673 EXPANSION JOINT MODIFICATION                      535.20 $100,819.07 $188.38 LF   

950 9694 PAVEMENT REINFORCING FABRIC                       29,800.00 $46,190.00 $1.55 SY   

950 9712 JOINT TREATMENT                                   126.00 $11,340.00 $90.00 LF   

950 9750 ASPH CONC CRACK CLEAN & SEALING                   90,902.00 $59,152.65 $0.65 LF   

970 1 LANDSCAPING APPURTENANCES                         2.00 $3,995.50 $1,997.75 L SUM

970 4 LANDSCAPE INTERLOCKING BLOCK                      858.00 $24,024.00 $28.00 SF   

970 7 LANDSCAPE PREPARATION                             1.00 $1,320.00 $1,320.00 EA   

970 8 LANDSCAPE PREPARATION                             8,950.00 $127,509.30 $14.25 SY   

970 9 LANDSCAPE PREPARATION                             2.05 $2,050.00 $1,000.00 ACRE 

970 50 STRUCTURAL SOIL                                   161.00 $49,910.00 $310.00 CY   

970 60 PLANTING SOIL                                     510.00 $63,780.50 $125.06 CY   

970 70 STONE MULCH                                       2,827.00 $7,067.50 $2.50 SF   

970 74 WOOD MULCH                                        47.32 $3,871.20 $81.81 CY   

970 80 LANDSCAPE BOULDERS                                34.00 $2,108.00 $62.00 TON  

970 95 HERBICIDE WEED CONTROL                            5.00 $2,396.50 $479.30 ACRE 

970 110 HERBICIDE WEED CONTROL                            2,996.00 $1,797.60 $0.60 LF   

970 125 LANDSCAPE FABRIC CHEMICALLY TREATED               51.20 $512.00 $10.00 SY   

970 300 BENCH                                             54.00 $97,685.00 $1,808.98 EA   
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970 320 TRASH RECEPTACLE                                  56.00 $124,260.00 $2,218.93 EA   

970 350 SITE FURNISHINGS                                  14.00 $10,010.00 $715.00 EA   

970 450 BIKE RACKS                                        16.00 $20,420.00 $1,276.25 EA   

970 600 CAST IRON TREE GRATES                             24.00 $48,555.00 $2,023.13 EA   

970 602 CONCRETE TREE RING                                9.00 $3,861.00 $429.00 EA   

970 1000 TREES                                             42.00 $22,392.00 $533.14 EA   

970 1011 LANDSCAPE PLANTINGS                               1.00 $8,510.00 $8,510.00 L SUM

970 1012 SHRUBS GROUP A                                    27.00 $1,485.00 $55.00 EA   

970 1025 REPLANT TREES                                     8.00 $15,360.00 $1,920.00 EA   

970 1030 PERENNIALS GROUP A                                1,129.00 $30,698.00 $27.19 EA   

970 2014 EMBERS AMUR MAPLE - TREE FORM                     51.00 $21,675.00 $425.00 EA   

970 2032 AUTUMN SPLENDOR BUCKEYE                           4.00 $1,800.00 $450.00 EA   

970 2050 COMMON HACKBERRY                                  38.00 $21,048.00 $553.89 EA   

970 2150 NORTHERN ACCLAIM HONEYLOCUST                      49.00 $32,192.00 $656.98 EA   

970 2191 PINK SPIRES CRABAPPLE                             40.00 $17,088.00 $427.20 EA   

970 2194 RED SPLENDOR CRABAPPLE                            7.00 $2,905.00 $415.00 EA   

970 2202 SPRING SNOW CRABAPPLE                             6.00 $2,490.00 $415.00 EA   

970 2203 GLADIATOR CRABAPPLE                               57.00 $25,813.80 $452.87 EA   

970 2215 PRINCESS KAY PLUM                                 53.00 $22,525.00 $425.00 EA   

970 2330 BUR OAK                                           27.00 $14,851.20 $550.04 EA   

970 2405 JAPANESE TREE LILAC                               74.00 $33,266.40 $449.55 EA   

970 2420 AMERICAN LINDEN                                   3.00 $3,360.00 $1,120.00 EA   

970 2456 PRAIRIE EXPEDITION AMERICAN ELM                   28.00 $13,827.40 $493.84 EA   

970 2464 TRIUMPH ELM                                       23.00 $11,654.10 $506.70 EA   

970 2470 DISCOVERY ELM                                     12.00 $6,080.40 $506.70 EA   

970 6016 DAYLILIES-CONTAINER                               32.00 $660.80 $20.65 EA   

980 100 CATTLE GUARD 8FT X 28FT                           2.00 $16,000.00 $8,000.00 EA   

980 170 CATTLE GUARD RESET                                5.00 $6,360.00 $1,272.00 EA   

980 171 REMOVE CATTLE GUARD                               7.00 $37,724.00 $5,389.14 EA   

980 806 VERTICAL ROAD CLOSURE GATE-18FT                   2.00 $92,620.00 $46,310.00 EA   

980 811 VERTICAL ROAD CLOSURE GATE-28FT                   19.00 $553,130.00 $29,112.11 EA   

980 816 VERTICAL ROAD CLOSURE GATE-40FT                   5.00 $182,560.00 $36,512.00 EA   

980 820 REMOVE ROAD CLOSURE GATE                          1.00 $1,560.00 $1,560.00 EA   

990 215 SIDEWALK SNOW MELTING MAT                         1.00 $2,750.00 $2,750.00 L SUM

990 220 GUARD POST-PERMANENT                              76.00 $54,800.00 $721.05 EA   

990 221 GUARD POST-REMOVABLE                              14.00 $14,000.00 $1,000.00 EA   

990 400 PIPE CLEANOUT                                     137.00 $589,117.16 $4,300.13 EA   

990 1933 GRANITE STONEWORK                                 146.73 $25,677.75 $175.00 SF   


